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INVITATION TO BID – PAGE 1 OF 2 
BRAMBLETON GOLF COURSE 

REPLACEMENT OF IRRIGATION PUMPING PLANT 
 

The Project includes the replacement of an existing golf course irrigation pumping plant with a 
new, fully operational, automatic, prefabricated pumping plant, and associated work.  The 
Contractor shall furnish all equipment, material, and labor in accordance with the Project 
Manual.   
 
NOVA Parks is a government body headquartered in the state of Virginia.  The bidding and 
contracting process for this Project shall be governed by the laws of the Virginia Public 
Procurement Act. 

 
Sealed bids will be received by mail or in person at the NOVA Parks Headquarters, 5400 Ox 
Road, Fairfax Station, Virginia 22039, until the submission deadline of Monday, November 9, 
2026, at 11:00 a.m. EST.  Bids will be opened in public at the NOVA Parks Headquarters on                   
Monday, November 9, 2026, at 1:00 p.m. EST.  
 
Bids and bid bonds (if applicable) may be (1) submitted in person at the NOVA Parks 
Headquarters, (2) sent via U.S. Mail or other delivery service, or (3) electronically transmitted 
by emailing to NOVAParksBids@nvrpa.org.  
 
Any bid received after the submission deadline as noted above will not be accepted or 
considered.  The time of receipt shall be determined as the time the bid is received by NOVA 
Parks. Bidders are solely responsible for ensuring that their bid and supporting documents 
are received by NOVA Parks by the submission deadline.  Bidders may request written 
confirmation of receipt of their bid.  
 
NOVA Parks is not responsible for delays in the delivery of email, or emails misdirected to 
incorrect email addresses.  
 
For bids submitted in person or via U.S. Mail or other delivery service, Bidders should: 
 

 Label bids to the attention of the Director of Planning and Development. 
 Include on the outside of the bid the name of the bidder and the project name as noted 

on the cover sheet of the Project Manual. 
 
For bids submitted via email, bidders should: 
 

 Include in the bid email subject line the name of the bidder and the project name as 
noted on the cover sheet of the Project Manual. 

 Send the bid email with an automated request for a receipt to be sent back to the 
bidder when the email is read/opened.  Bid emails will not be opened by NOVA Parks 
until the submission deadline. 
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INVITATION TO BID – PAGE 2 OF 2 
BRAMBLETON GOLF COURSE 

REPLACEMENT OF IRRIGATION PUMPING PLANT 
 

 Submit the bid Form of Proposal, and any other supporting documents, as PDF 
attachments to the email.  Do not include these documents in the body of the email. 

 Notify the NOVA Parks Project Manager of their intent to submit an electronic bid at 
least 24 hours prior to the bid deadline. 

 
A five percent bid bond or certified check must be submitted with the sealed bid for all total 
bids over $500,000. The total bid shall be determined by the sum of the base bid and all 
alternates.  All bids and bid bonds shall remain valid for ninety days.  Performance and Labor 
and Material Payment bonds shall be required of the successful bidder for all contracts 
awarded over $500,000. 
 
Contract documents may be obtained at https://www.novaparks.com/about/bids-proposals on 
the NOVA Parks Website (www.novaparks.com).  Bidders shall be responsible for verifying and 
obtaining any addenda prior to the bid date.  Project addenda will be posted on the website.  
Contract documents include the following:   
 

 Project Manual dated October 9, 2026 
   

All questions regarding the project or the bidding process shall be directed to Project Manager 
Todd Hafner at Thafner@nvrpa.org or 703-795-2297. 
 
A virtual pre-bid Teams Meeting will be held on Tuesday, October 27, 2026, at 11 a.m. EST.  
Project questions must be received by the end of day on October 29, 2026 and 
answers/clarification will be provided by October 30, 2026.  Bidders interested in participating 
in the pre-bid meeting must notify Todd Hafner in advance to obtain the Teams Meeting 
invitation. 
 
To schedule a site visit, Bidders must contact Golf Course Superintendent Bryan McFerren in 
advance at bmcferren@nvrpa.org or 703-463-6378. 
 
All interested Bidders shall formally register with NOVA Parks prior to the bid date by emailing 
Todd Hafner at thafner@nvrpa.org.  Bidders shall include in their email the following 
information: 
 
 Company Name and Address 
 Contact Person Name and Title 
 Phone Number and Email Address 
 

****END OF INVITATION TO BID**** 
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FORM OF PROPOSAL - PAGE 1 OF 2 
BRAMBLETON GOLF COURSE 

REPLACEMENT OF IRRIGATION PUMPING PLANT 
 
 

PROPOSAL 
 
To furnish all material, labor, tools, equipment and supplies to perform all work specified herein 
and shown in the contract documents.  
 
Name of Bidder:  ___________________________________________________  
 
Address of Bidder:  __________________________________________________  
 
Signature:  _________________________________________________________  
 
Print Name and Title:  ________________________________________________  
 
Date: ______________________________________________________________ 
 
Contact Phone Number: _______________________________________________ 
 
Bidder's Virginia Contractor's License # ___________________________________  
 
To:   Brian Nolan, Director of Planning and Development  
 Northern Virginia Regional Park Authority  
        5400 Ox Road Fairfax Station, Virginia 22039 
 
Bidders shall fill in all blank spaces on the Form of Proposal. 
 
Pursuant to and in compliance with the contract documents, the undersigned proposes and 
agrees, if this proposal is accepted, to furnish all labor, materials, supplies, equipment, and 
other facilities, and to perform all work described in the project manual in the manner therein 
prescribed for consideration of the following amount. 
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FORM OF PROPOSAL - PAGE 2 OF 2 
BRAMBLETON GOLF COURSE 

REPLACEMENT OF IRRIGATION PUMPING PLANT 
 

  
BASE BID: All work as described in the Project Manual.   
 
 
 
_______________________________________________________Dollars / $_____________ 
 
 

 
 
 

 
Acknowledges Receipt of Addendum #           dated________________.          
 
 
Acknowledges Receipt of Addendum #           dated________________.     
 
 
Acknowledges Receipt of Addendum #           dated________________.                
 
 

 
****END OF FORM OF PROPOSAL**** 
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SUPPLEMENTAL GENERAL CONDITIONS 
 

1. All Bidders shall submit their Bids using the attached 2-page Form of Proposal.  The 
Form of Contract is provided for reference only and is not to be submitted with Bid. 

 
2. Bidders must have a valid Virginia Contractor’s License at the time bids are submitted 

and must include the license number on the Form of Proposal. 
 

3. All bidders shall include with their bid a list of at least five similar projects completed 
within the past three years.  The project list shall include the following: 
 

o Project description, location, and date of completion 
o Total project cost 
o Client reference with contact name, telephone number and email address 

 
4. NOVA Parks reserves the right to disqualify any bidders who are determined not to have 

adequate experience or favorable client references.  Any disqualifications shall be at the 
sole discretion of NOVA Parks. 
 

5. NOVA Parks intends to award a contract and issue a Notice to Proceed to the successful 
Bidder on November 20, 2026. The Project shall be completed with the pumping station 
fully operational no later than April 16, 2027.  If the work is not completed within the 
time required, as that time may be adjusted by change orders, there shall be imposed 
on the Contractor liquidated damages of $500.00 per calendar day for each day beyond 
the contract time it takes to complete the work.  

 
6. NOVA Parks shall review submittals within seven days.  If the submittal is rejected, the 

Contractor shall resubmit as required and until the submittal is approved.  Delays for 
rejected submittals shall not be cause for an extension of the contract completion time. 

 
7. Bidders shall verify field conditions and provide bids that reflect actual conditions. 
 

 
*****END OF SUPPLEMENTAL GENERAL CONDITIONS***** 
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SECTION 32 82 00 - IRRIGATION PUMPING PLANT 

PART 1 - GENERAL 

1.1 DEFINITIONS 

A. Contractor.  

1. The business entity, licensed in Virginia, with overall control of the project. 

2. The Contractor shall purchase and install the pumping plant with the assistance of a 
technical service provider and other business entities that the Contractor chooses to 
work on the project. All such business entities shall be licensed to provide their 
services in Virginia.  

B. Pumping Plant Fabricator (“Fabricator”).  

1. Contracted by the Contractor to design, fabricate, test, and ship to the site a new, 
full operational, automatic, prefabricated pumping plant. 

2. Fabricator shall provide a complete and functioning pumping plant and shall furnish 
materials, supplies, equipment, tools, transportation, and perform all operations in 
connection with and reasonably incidental to the complete manufacturing of the 
pumping plant. 

3. Fabricator shall provide a pump service provider (“Service Provider”) to assist the 
Contractor with installation of the pumping plant.  

4. Fabricator’s primary product shall be golf course irrigation pumping plants. 

5. Fabricator shall provide a guarantee/warranty in force for two years following initial 
activation of the pumping plant.  

a. Basis of Design Fabricators are: 

1) Watertronics, Inc., Hartland, Wisconsin. 

2) Motor Controls, Inc. (MCI-Flowtronex), Dallas, Texas. 

3) Rain Bird Corporation, Tucson, Arizona. 

1.2 SUMMARY 

A. This specification describes the replacement of an existing pumping plant with a new, 
fully operational, automatic, prefabricated pumping plant. The pumping plant shall 
provide the required water flow rate while simultaneously maintaining a constant 
discharge pressure by using variable frequency drives (VFDs) to control pump operation 
for pressure regulation under varying flow conditions up to the maximum specified 
capacity.  

B. The prefabricated pumping plant shall have a minimum capacity and discharge 
pressure, both as specified in 1.3 Performance Requirements, at the 10” flange that 
terminates the discharge drop pipe assembly. 

C. The pumping plant shall be assembled at the factory and tested to full pumping plant 
capacity prior to shipment to job site. Documentation of the dynamic test shall be verified 
by the Owner prior to pumping plant shipment. 

D. Parts shipped loose shall be shipped on pallets. 
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1.3 PERFORMANCE REQUIREMENTS 

A. Design flow: 1,200 gpm. 

B. Design pressure: 115 psi at the connection to the irrigation main pipe. 

C. Power: 480VAC, 3 phase. 

D. Duplex vertical turbine main pumps with 60 hp motors. 

E. Dedicated variable speed drive for each main pump. 

F. 5 hp pressure maintenance pump. 

G. Full voltage starting for the pressure maintenance pump. 

H. Wye strainer with automatic flushing. 

I. Existing wet well, 5’ x 5’ x 12’ depth (to be verified by Fabricator). 

J. Installation in an existing building. 

1.4 REFERENCE STANDARDS: 

A. ANSI- American National Standards Institute 

B. ASTM- American Society for Testing and Materials 

C. NEMA- National Electrical Manufacturers Association 

D. IEEE- Institute of Electrical and Electronics Engineers 

E. NEC- National Electrical Code 

F. UL- Underwriters Laboratories, Inc. 

G. Hydraulic Institute  

H. American Welding Society 

1.5 PROJECT LOCATION 

A. The project location is Brambleton Golf Course, 42180 Ryan Rd, Ashburn, VA 20148. 

1.6 MATERIALS 

A. All materials and equipment used in the work herein specified shall be in new, first-class 
condition (unless otherwise noted or scheduled), suited to the intended use. 

B. Materials shall be delivered to the site and stored in original containers sheltered from 
the elements, but readily accessible for inspection by Service Provider until installed.  

C. Materials of the same general type shall be of the same make and quality throughout 
the work to provide uniform appearance, operation and maintenance ease. 

D. Equipment specified by Fabricator shall include all accessories, controls, etc., listed in 
the catalog as standard equipment. Furnish optional or additional accessories as 
specified. 

E. Where make of material or equipment is not specified, any product by a reputable 
manufacturer that conforms to the requirements of the Construction Documents may be 
used with the Owner’s Representative's acceptance. 

F. Materials and equipment shall be current products by manufacturers regularly engaged 
in the production of such products. 
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G. All equipment items shall be supported by service organizations that are reasonably 
convenient to the equipment installation in order to render satisfactory service to the 
equipment on a regular and emergency basis during the specified warranty period.  

1.7 TESTING 

A. Fabricator shall conduct and document a complete dynamic test of the pumping plant 
prior to shipment. Pumping plant shall be tested throughout the entire operating range 
at the net discharge pressure called for in the technical specifications.  

B. Dynamic Pump Test: 

1. Pumping plant full flow  

2. Pumping plant discharge pressure 

3. Individual pump pressure 

4. Individual pump flow 

5. Pump RPMs at each of the tested flows. 

6. Pump curve (flow vs. TDH) 

7. Motor Voltage  

8. Motor frequency  

9. Motor Phase 

10. Motor Full Load Amps 

11. Motor amps at service factor (1.15) 

12. Motor Efficiency  

13. Vertical Motor vibration Standard Testing (V1, V2, H1, H2, A1, PH1, PH2) 

14. Power factor  

15. The test shall be documented for verification by the owners' representative prior to 
delivery upon request. 

1.8 SUBMITTALS 

A. Results of factory testing. 

B. Drawings 

1. Submittal drawings shall be dimensionally accurate and scaled. 

2. Plan and elevation views of the steel base supporting the motor control cabinet, the 
pumps, pipes, valves and other components that comprise the pumping plant. 

C. Product data sheets for components of the pumping plant. 

PART 2 - PRODUCTS 

2.1 MOTOR CONTROL CABINET (“MCC”)  

A. The pumping plant electrical controls shall be installed in an MCC that is bolted to the 
pumping plant base. Door gasket seals shall be neoprene sponge, sufficient to protect 
interior components from weather and dust. The MCC doors shall be constructed from 
12-gauge steel with integral latches. 
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B. All external operating devices shall be dust and water resistant. All internal components 
of the MCC shall be mounted on a removable back panel. Mounting screws for 
components shall not be tapped into the MCC wall. No pressure gauges, pressure 
switches, water activated devices, or water lines of any sort shall be installed in the 
MCC. 

C. The MCC shall be designed, built, tested and U.L. listed by the Fabricator. U.L. File 
Number E142155 

D. A heat exchanger shall be included to cool the interior of the MCC and reject heat from 
the control components. Open type cooling systems allowing outside ambient air to enter 
the MCC are not acceptable. No water line connections shall be permitted inside of the 
MCC. VFD status and internal parameters must be viewable without the opening of the 
MCC door. Waste water from the heat exchanger shall be discharged to the wet well. 

2.2 MAIN SERVICE DISCONNECT 

A. A three-pole, primary disconnect shall be contained within the MCC. Disconnect shall 
provide short circuit protection using fuses or a circuit breaker and isolate all power to 
the MCC. The pumping plant disconnect shall have an operating handle mounted in the 
MCC door, mechanically interlocked to prevent entry while disconnect is in ON position.  

2.3 VARIABLE FREQUENCY DRIVE (“VFD”) 

A. Each motor equal or larger than 20 hp shall be started with an individual VFD. The VFD 
shall be IGBT based with selectable carrier frequency up to 15 KHZ. The VFD shall 
include terminals for incoming power, motor output power and control terminals. 

B. The VFD shall generate a sine-coded, variable voltage/ frequency, three-phase output 
for optimum speed control. The VFD shall incorporate power loss ride-through for a 
minimum of 2 seconds. VFD protective features shall include current limit, auto restart, 
short circuit protection, electronic motor overload protection and ground fault protection. 
The VFD shall have a push button programming display for easy access to operation 
parameters. The VFD shall be protected on the primary side by fuses of the appropriate 
amperage.  

C. Overload capacity: 120% rated output current for one minute. Voltage Fluctuation: 
+10%, -15%. Sine wave PWM with full range, automatic torque boost. Frequency 
Control Range: 0.1 to 400Hz. Frequency Accuracy: Digital, 0.01Hz, Analog. 0.1%. Motor 
overload protection, Instantaneous Over current of 180% of rated output current. Over 
voltage at 820VDC if 460V input. Under voltage: user adjustable. Momentary Power 
Loss: up to 2 second ride through. Electronic Ground Fault. LED capacitor charge 
indicator. Input Phase loss alarm. Ambient temperature range of + 14 to 104 degrees F. 
Humidity of 95% non-condensing.  

2.4 CONTROL TRANSFORMER 

A. A control transformer shall provide 120-volt and/or 24-volt power to the pumping plant 
controls. The control transformer shall be protected on primary and secondary sides with 
appropriately sized fuses. No load other than the pump controls shall be supplied by the 
control transformer.  

2.5 PREMIUM LIGHTNING ARRESTER 

A. A surge suppressor shall meet or exceed the following criteria: Minimum single impulse 
current rating: 80,000 amperes per phase. Duty cycle testing: 2,500 10KA impulses with 
less than 10% drift. Response time: <5ns. Suppressors shall consist of solid-state 
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components and operate bi-directionally. Minimum continuous operating voltage of the 
suppressor shall be greater than 110% of the nominal system voltage.  

2.6 SECONDARY CONTROL CIRCUIT BREAKERS 

A. Secondary distribution circuit breakers or fuses with appropriate ratings shall supply 
power to each pump starter coil circuit, the control system and to other circuits as 
specified. 

2.7 MAIN PANEL POWER PHASE MONITOR 

A. The incoming power shall be protected by a phase loss/low voltage system dropout relay 
to de-energize the pumping plant control circuit if a phase failure, phase reversal or low 
voltage condition occurs. If after attempted automatic re-starts the phase failure/low 
voltage alarm condition remains, the alarm must be manually reset. 

2.8 CORROSION INHIBITING MODULES 

A. Corrosion inhibiting modules shall be installed in the MCC in accordance with 
Fabricator's recommendations. 

2.9 PROGRAMMABLE LOGIC CONTROLLER (“PLC”) 

A. The pump sequence controller shall be an industrial grade PLC with diagnostic LEDs 
for monitoring of discrete inputs and outputs. Not less than four analog inputs and two 
analog outputs shall be standard for monitoring and control purposes. The PLC shall 
contain two independently addressable ethernet ports for monitoring and programming. 
The PLC shall contain one serial port for monitoring or control of other serial devices. 
The PLC shall contain an EEPROM for permanent program storage. The PLC shall 
contain non-volatile memory for storage of critical configuration data.  

2.10 REMOTE MONITORING 

A. The pumping plant controls shall include hardware, software, and a remote access 
application that permits the operator to view the information presented on the operator 
interface screen, make minor changes to the controls, e.g., discharge pressure, and be 
alerted of faults by text message and/or email. 

1. Include three years of service. 

2.11 AUTOMATIC PRESSURE REGULATION BASED ON VARIABLE FLOW 

A. The pumping plant controls shall be capable of changing the regulated downstream 
pressure while in operation, based on discharge flow or discrete input as called out by 
the technical specifications. The pumping plant controls shall also be capable of up to 
six, user adjustable pressure regulation set points based on discharge flow or one 
additional set point based on a discrete input. In addition to adjustment of downstream 
pressure, the controls shall be capable of up to six pressure regulation algorithms to 
insure accurate pressure regulation regardless of regulated pressure, discharge flow or 
connected pump combination.  

2.12 LEAD PUMP SELECTION 

A. Lead selection of equal horsepower pumps shall be accomplished by total accumulated 
pump running time. The pump with the lowest accumulated running time shall be the 
next pump started in the sequence. Alternating logic for selection of lead pump shall not 
be accepted. 
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2.13 ALARMS 

A. Controls shall shut down the pumping plant in the event of the following alarm conditions. 
The controls shall attempt to restart the pumping plant after alarm shutdown or loss of 
power. After a user adjustable number of attempts to re-pressurize the pumping plant, 
the controls will go into hard shut down and remain there until manually reset. 

1. Low discharge pressure cutout. Pressure remains 25 PSI below regulate set point 
for set time delay.  

2. High discharge pressure cutout. Pressure remains 15 PSI above regulate set point 
for set time delay. 

3. Phase/ voltage cutout. High or low voltage, loss of phase, or phase reversal.  

4. Low inlet pressure cutout. Pressure remains below set point for set time delay. 

5. Starter fail cutout. Output to starter is not met with corresponding running input for 
set time delay. Indicates overload, phase imbalance or control fuse. 

6. VFD fault and VFD bypass status.  

2.14 OPERATOR INTERFACE: COLOR TOUCHSCREEN 

A. The controls will utilize an industrial PLC with 10” (diagonal and minimum) color 
touchscreen, a hand-off-auto (“HOA”) switch for each of the main motors, an emergency 
stop button, and a reset button. The user will be able to monitor, adjust, and control all 
the pumping plant parameters from the touchscreen. The PLC will include custom 
programming and screens that allow the user to monitor/log and adjust operation 
parameters.  

B. Operator interface shall be a full color display touchscreen unit mounted in the MCC 
door. Operator interface shall be used for logical display of all pumping plant functions. 
The operator interface shall have an IP 65 rated Water-Resistant Front Panel. The 
operator interface shall be touch sensitive with intuitive on-screen user instruction for 
ease of operator use. The operator interface shall be no less than 1024 x 600 pixel 
resolution, with viewing area measuring not less than 10" diagonal. User memory for 
storing critical pump operation data shall have no less than 1GB of storage capacity. 

C. The operator interface shall allow the user to view and modify select operation 
parameters. The operator interface shall incorporate password protection for 
modification of critical pumping plant parameters. The operator interface capabilities 
shall include but are not limited to the following: 

1. Overview screen showing pumping plant configuration. Screen shall show: 

2. If each individual pump is enabled or disabled. 

3. The number of hours on each pump. 

4. Pumping plant full flow and pressure design criteria 

5. Pumping plant screen with information on current regulation pressure, setpoint, 
regulation pressure, system status, restarts remaining, VFD reference speed and 
adjust settings button. Adjust settings button will allow changing parameters etc. 
after entering password. 

6. Settings menu to allow changes to pressure regulation settings, pipe saver mode, 
VFD manual mode, analog calibration, flow calibration, program or register settings.  
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7. Flow screen will display pressure in PSI, flow in GPM and total gallons pumped in 
thousands of gallons. Separate display for total gallons pumped since last reset.  

8. Alarm status with time stamping, display of pumping plant conditions at shutdown 
and restart. Alarms shall be displayed in red when activated and a separate listing 
shall be displayed in green when the alarm is reset. Alarms shall be logged to a 
compact flash disk allowing the service technician to upload data to a spreadsheet 
type program. 

9. Full control of and capability of monitoring, adjusting and viewing any options present 
such as water level, inlet strainer, wye strainer, filtration, chemical injection, or liquid 
tank levels. Adjustment of automatic/manual pressure regulation set points. 

10. Graphing capability for up to one full year detailing flow rate and pressure. Graphing 
function shall give option to graph and plot a point every minute. The graph function 
shall be selectable by day, month and year as well as the time of desired graph. All 
data shall be logged to a compact flash disk allowing the service technician to upload 
data to a spreadsheet type program. 

D. The touchscreen shall be connected to an Ethernet switch or cellular modem. The 
wireless switch will communicate via a customer Ethernet communications network or 
the cellular modem to the internet. This system will allow Fabricator’s control engineers 
to remotely monitor and modify the pumping plant in real time to insure satisfactory 
operation.  

2.15 PRESSURE TRANSDUCER 

A. A solid-state pressure transducer shall provide a noise free, linear output proportional to 
discharge pressure. Transducer shall be solid-state, strain gauge type with integral 
voltage regulation and output accuracy not less than 0.25%. The transducer shall be 
constructed of stainless steel and rated for the discharge pressure of the pumping plant. 

2.16 FLOW SENSOR 

A. Magnetic Flowmeter. This section describes the requirements for an electromagnetic 
flow meter and microprocessor-based signal converter. Under this item, the Fabricator 
shall furnish and install the flowmeter equipment and accessories as herein specified. 
The electromagnetic flow meter shall consist of a flow sensor based on Faraday’s Law 
of Electromagnetic Induction and microprocessor-based signal converter. 

1. The sensor flow tube and liner material shall be constructed of a composite 
elastomer (Ebonite) surrounded by two integral coils. Measurement and grounding 
electrodes shall be 316 stainless steel. Connecting flanges shall be carbon steel. 
(12” – 48”) The sensor flow tube shall be 304 stainless steel surrounded by two coils. 
Liner material shall be hard rubber. Within limits of pipe run on the pumping plant, 
the meter will be installed with uninterrupted flow a minimum of 5 pipe diameters 
upstream and 3 pipe diameters downstream. 

2. Operating Temp: -20 to +160° F. 

3. Submergence: The sensor shall be pedestal sealed against accidental submersion 
to 3 feet for 30 minutes standard, or permanently submerged to 30 feet when the 
terminal box is backfilled with a non-setting, transparent potting material.  

4. Enclosure: NEMA 4X enclosure 

5. Power supply: 115/230 VAC or 11-24VDC. 
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6. Flow Range:  1.5 fps to 33 fps for accuracies stated below. 

7. Accuracy:  0.5% of actual flow. 

8. The meter shall be calibrated during the pumping plant full run performance testing 
while at the factory prior to shipment. The magnetic flow sensor on the pumping plant 
shall be calibrated against a master meter. The manufacturer’s test and calibration 
equipment shall be certified and shall be re-certified every three years. 

2.17 WIRING OUTSIDE THE MOTOR CONTROL CABINET 

A. Wiring shall conform to National Electrical Code Standards. Wiring from motor control 
cabinet to the motors shall be in flexible conduit. Flexible conduit runs shall not exceed 
six feet in length. A grounding cable sized to National Electrical Code requirements shall 
be included in the flexible conduit.  

B. Wiring to the flow sensor, pressure transducer, and water level transducer shall be 
multi-conductor, shielded cable suitable for Class II low voltage controls.  

2.18 PUMP ASSEMBLIES 

A. Vertical Turbine Irrigation Pump 

1. Bowl assembly including suction case, intermediate bowls and discharge bowls shall 
be of ductile iron. The impellers shall be of 304 Stainless Steel , statically balanced. 
Impellers shall be adjusted vertically by means of an adjusting nut located at the top 
of the driver. Each pump shaft is to be turned, ground and polished stainless steel 
having a chromium content of not less than 12%. It shall be supported by bearings 
above and below each impeller. The size of each shaft shall be appropriate to 
transmit the horsepower required by the pump. 

2. Each turbine pump inlet strainer shall be corrosive resistant basket type with an area 
not less than four times the pump suction bell inlet area. 

3. The discharge column pipe shall be A53 Grade B schedule 40 and furnished in 
interchangeable 10' sections with threaded couplings. The line shafts shall be 
ground and polished 416 stainless steel, and shall be coupled with steel couplings, 
have left hand threads, which tighten during operation. Drop-in type shaft centering 
spiders shall be provided at each column coupling at maximum 10' spacing.  

4. The section of shaft passing through the stuffing box, whether the stuffing box is 
sealed with shaft packing or with a mechanical seal, shall be stainless steel having 
a chromium content of not less than 12%. 

5. Turbine Pumps shall have polymer bearings and all stainless steel hardware.  

B. Discharge Head 

1. Each pump shall be supplied with a ductile iron or stainless steel discharge head 
having a grooved discharge connection. The top diameter of the discharge head 
shall match the motor base to distribute the load uniformly. The minimum operating 
pressure of each discharge head shall be no less than 30% higher than the 
maximum output pressure of the pump. The discharge head will have a minimum 
tensile strength of 65,000 PSI. 

C. Mechanical Seal  

1. Each turbine pump discharge head shall contain a mechanical seal assembly 
located where the line shaft protrudes through the discharge head. The mechanical 
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seal assembly shall consist of a main housing, shaft sleeve assembly, locking and 
drive collars. The shaft sleeve shall be machined from 416 stainless steel. The 
locking and driving collars shall be machined from 7075 aluminum. Integral to the 
seal housing, a permanently lubricated ball bearing shall be mounted, located out of 
the pumping media. The mechanical seal shall be resistant to corrosion and 
abrasives, self-lubricating, and rated for no less than 300 PSI. The seal assembly 
shall require no bypass tubes or related devices to provide cooling or lubrication.  

2.19 PRESSURE SUSTAINING PUMP AND MOTOR.  

A. A pressure sustaining pump shall be provided to maintain system pressure during non-
irrigation periods.  

B. Impellers shall be manufactured of Acetal (POM) with polycarbonate diffusers. Shell, 
Shaft, Coupling, intake and cable guard shall be from 316 stainless steel. Discharge 
Bearing shall be from Nylatron and intermediate bearings shall be from Polycarbonate, 
nitrile rubber or Stainless steel. Discharge adapter and motor adapter shall be from 303 
stainless steel. Above-grade check valve shall be required. An integrated below-grade 
check valve shall not be allowed. 

C. Motor for pressure sustaining pump shall be a hermetically sealed stainless steel cased 
submersible type with a 1.15 service factor. Motor shall be 5 hp, 3450 RPM, suitable for 
use on 460/3/60 power. 

2.20 MAIN MOTOR WINDING CONDENSATE HEATER 

A. Each pump motor shall be supplied with a 120-volt space heater in the motor windings 
to prevent condensation during non-use times. The heaters shall be deactivated while 
the motors are running. 

2.21 BASE, PIPING, VALVES, GAUGES, & MECHANICAL EQUIPMENT  

A. Pumping plant base. Pumping plant shall be a completely skid mounted pumping 
package built by a single manufacturer. All equipment including but not limited to pumps, 
motors, valves, instrumentation and controls, shall be mounted on a common structural 
steel or formed steel base to form a complete operating pumping plant unless otherwise 
dictated by site restraints. The pumping plant base shall be designed and fabricated to 
provide proper structural support for all attached equipment. The base shall supply 
sufficient rigidity to withstand the stresses of reasonable and competent transportation 
to site, offloading, installation, and operation.  

B. Piping larger than 2” in nominal diameter shall be constructed from ASTM A105 
schedule 40 pipe or heavier as required to maintain a 3 to 1 pressure safety factor. All 
piping shall be hydrostatically tested to 500 psi. All steel piping shall be blasted to SSPC-
SP10. A zinc based primer shall be applied to the exterior of the pipes and fittings. The 
coating shall be baked onto the steel according to manufacturer's requirements. 
Thickness shall be tested throughout and found to be without holidays.  

C. Piping Support. All piping supports shall cover 120 degrees of arc under the piping and 
support the weight of the piping and the water it contains. Thrust shall be resisted by 
proper thrust blocking of the supply and distribution system piping which shall be 
connected to the pumping plant in the field, and through proper anchoring of the pumping 
plant to the slab according to manufacturer's recommendations.  

D. All base and piping fabrication shall be performed by American Welding Society certified 
welders. 
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E. Drains: Drains are to be provided from any possible low point in the pumping plant and 
are to be equipped with 3/8” or 1/4" brass valves. Drains shall include, but are not limited 
to, the following: 

1. Drain for each pump discharge check valve 

2. Drain in discharge manifold upstream of pumping plant discharge isolation valve. 

3. A wash down 3/4" brass hose bib on the discharge manifold, upstream of the main 
pumping plant isolation valve. 

F. Pump Check Valve: Pump check valves shall be connected directly to the pump 
discharge heads. Valve bodies shall be cast from ASTM-126C cast-iron or better and 
shall be free from blowholes, sand holes, and other impurities. The valve design shall 
incorporate a center guided, spring loaded poppet, guided at opposite ends and having 
a short linear stroke that generates a flow area equal to the pipe diameter. Internals shall 
be machined bronze disc, seat, and stem guide. Valves shall be sized to permit full pump 
capacity to discharge through them without exceeding a pressure drop of 2.5 PSI. Valves 
4” and smaller to be pressure rated for 250 PSI, 6” to 10” to be pressure rated to 150 
PSI. Valves 12” and larger check valves to be globe style with 150-PSI rating iron bodied 
with bronze trim.  

G. Isolation Valve: Each pump shall be isolated by means of a grooved valve downstream 
of the check valve and upstream of the discharge manifold. The discharge manifold shall 
also have a grooved isolation valve at the edge of the base. Isolation valves shall be 
butterfly type with gear operators for valves 8" and larger, rated for 200 PSI WOG 
working pressure. Trim shall include stainless steel stem, bronze or nickel coated iron 
streamlined disk with full faced resilient seat design to eliminate need for flange gaskets.  

H. Pressure Relief Valve: A pressure relief valve shall be installed on the discharge 
manifold. The valve shall be sized to bypass sufficient water back to the wet well to avoid 
the discharge pressure from exceeding the maximum programmed pressure set point 
by more than 10 PSI.  

I. Pumping Plant Air Release: Individual pump column air shall be purged prior to entering 
the pumping plant inlet and / or discharge manifold. Separation reservoirs or tanks with 
air/ water balance controls shall not be accepted.  

J. Pressure Gauge: A pressure gauge shall be located on the discharge manifold to 
indicate the regulated pressure. Pressure gauge shall be 304 stainless steel case and 
bezel construction. Gauge shall be 4” diameter, liquid filled. Pressure sensing 
connection shall be 1/4" NPT lower gauge connection.  

K. Pipe Support Stand: Furnish manufactured steel pipe support stands to support the off-
skid discharge pipe. Support must be capable of supporting the live load and shall be 
adjustable. 

L. Wye Strainer: Ductile iron wye strainer sized for at least 130% of maximum flow. 

1. Stainless steel screen. 

2. An electrically operated flush valve. Controls shall flush the strainer as a function of 
discharge flow and pressure difference across the strainer, whichever occurs 
sooner. 

M. Other Components: 
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1. Lake Intake Screen. Screen shall be fabricated from stainless steel materials. 
Dimensions shall be a cube measuring 24” or larger on each side and shall be rated 
for no less than 1,200 gpm. 

a. structural components; 

b. screen on three sides; 

c. solid sheet on the top and bottom; 

d. a structural frame connected to the bottom of the cube and holding that bottom 
12” above the lake floor; 

e. band clamp on the fourth side to accommodate an existing 18” PVC pipe. 

2. Tools and Spare Parts: Provide operating keys, servicing tools, test equipment, and 
any other items indicated on the drawings. 

3. Other Materials: Provide other materials or equipment shown on the drawings or 
installation details to be part of the pumping plant, even though such items may not 
have been referenced in these specifications.  

4. All nuts, bolts, washers, and fasteners shall be zinc or cadmium plated for corrosion 
resistance. 

2.22 DISCHARGE DROP PIPE 

A. Fabricator shall supply the discharge drop pipe with a vertical swivel coupling for 
connection to the irrigation main line. The pipe shall be of Schedule 40 steel, painted to 
match the pumping plant and sized for depth and termination based on the irrigation 
contractors requirements or as shown on the bid documents. 

B. Discharge termination shall be 10” flange for connection to existing 10” PVC pipe.  

2.23 WARRANTY 

A. Fabricator shall warrant the pumping plant to be free of defects and product malfunctions 
for a period of two years from date of startup or 27 months after shipment, whichever 
occurs first. Failures caused by, lighting strikes, power surges, vandalism, flooding, 
operator abuse, or acts of God are excluded from warranty coverage. All warranties 
implied or otherwise shall not exceed those warranties extended by major or sub-
component suppliers. Parts only warranty is not acceptable. 

2.24 MAINTENANCE AND OPERATION INSTRUCTIONS 

A. Unless otherwise noted, provide an operation and maintenance manual in a 3-ring 
binder with table of contents and index sheet and as a PDF document with a table of 
contents. Provide sections that are indexed and labeled. Provide the following 
information: 

1. Catalog cut sheets for pumping plant. 

2. Fabricator’s operation and maintenance instructions including complete 
documentation for programming and recommended settings and adjustments.  

3. Fabricator’s Technical Service Bulletins.  

4. Fabricator’s Warranty Documentation.  

5. Fabricator’s guide for troubleshooting operational problems.  
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6. Recommended routine maintenance inspections for weekly, monthly and annual 
inspections and recommended actions for the inspections and a recommended 
method for recording the findings of the inspections. 

7. Predictive schedule for component replacement. 

8. Listing of technical support contacts. 

B. Operation and maintenance submittal package must be complete prior to being 
reviewed by the Owner’s Representative. Incomplete submittals will be returned without 
review.  

PART 3 - EXECUTION 

3.1 PUMP BUILDING DIMENSIONS 

A. Gather and convey to the Fabricator dimensional information of the building interior 
location of the wet well, and depth of the wet well. 

3.2 DEMOLITION PHASE 

A. Demolition shall commence only when the new pumping plant is on site. 

B. Disconnect power supplied to the existing pumping plant. 

C. Remove the irrigation discharge pipe and any other pipes discharging from the existing 
pumping plant, e.g., filter or wye strainer flush and pressure relief valve discharge. 

D. Remove the connection of the existing irrigation main pipe to the new discharge drop 
pipe. 

E. Remove the existing pumping plant from the building. Owner is responsible for removal 
of the roof. 

F. Remove the existing lake screen at the end of the wet well intake pipe. This operation 
requires a diver. 

G. All items removed in this phase of work are to be disposed of off-site or on-site as 
directed by Owner. 

3.3 PREPARATION 

A. Pressure wash the floor of the pump building where the new pumping plant will be 
installed. 

1. Use no detergents or other chemicals to the water. 

B. Clean the wet well prior to installing the new pumping plant. 

1. Brush the walls with a hard fiber or steel bristle brush. 

2. Vacuum the water and sludge from the bottom of the wet well. Discharge the water 
to the ground surface in a location selected by Owner. 

3.4 INSTALLATION 

A. Accept delivery of the pumping plant, store it and any loose components with shelter 
from weather and vandalism. 

B. Using a crane, place the pumping plant on the building floor. Level the pump plant with 
steel shims and bolt the pumping plant base to the floor.  
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C. Install the pumps and motors. 

D. Install discharge drop pipe through the wall of the building and bolt it to the pumping 
plant discharge manifold. 

E. Connect discharge pipe to existing 10” PVC pipe outside of pump building.  

1. Extend the existing 10” PVC pipe with Class200 bell-end DR21 PVC pipe, if 
necessary. 

2. Build the connection of the PVC pipe to the 10” flange with a 10” Van Stone style 
adapter from solvent weld PVC to flange.  

3. Install a poured concrete thrust block behind the bottom elbow of the discharge drop 
pipe.  

F. Install 3” DR13.5 HDPE pipe from the wye strainer flush assembly to outside the 
building. Direct the discharge to an open end with no restrictions and in a location that 
will not be eroded by the discharge. Obtain Owner’s approval of the pipe path and 
discharge location. 

G. Install conduit and electrical conductors from the electric service in the building to the 
primary disconnect switch in the motor control cabinet. 

1. Permit application shall be submitted by Contractor, built in accordance with local 
regulations, and inspected by local authorities. 

H. Install the new lake screen on the end of the wet well intake pipe using a diver. 

1. Install bags of ready-mix concrete to support the new lake screen. 

I. Restore damaged turf or landscape resulting from the installation.  

3.5 WORK NOT IN CONTRACT 

A. Roof removal and replacement. 

B. Removal and replacement of luminaires, conduits, and other electrical equipment 
connected to the roof trusses or ceiling. 

C. Repairs to the walls and/or roof of the building following demolition of the existing 
pumping plant and installation of new pipes. 

D. Activation of irrigation system filling and activation of irrigation demand during pumping 
plant start-up. 

3.6 PUMPING PLANT START UP 

A. Verify voltage. 

B. Verify pump rotation 

C. Pumping plant technical start-up. Procedures shall include: 

1. Pumping plant start-up and pressurization; 

2. Pressure, flow, automatic shut-down and programming adjustments; 

3. Monitoring of irrigation cycle when possible. Technician will instruct operations 
personnel as to the operation, adjustment and maintenance of the pumping plant.  
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3.7 PROJECT RECORD DRAWINGS 

A. Document the installed pumping plant, changes to the design, and record data collected 
during the pumping plant start-up and operation, e.g., pressure and alarm set-points. 
Record pressure, flow, and electrical current at multiple rates of flow.  

B. Record pumping plant alterations. Record work installed differently than shown on the 
construction drawings. Record accurate reference dimensions. 

C. Prior to project completion label each sheet of the project drawings (redlines) as “Record 
Drawing" and turn over to Contracting Officer Representative for delivery to Engineer. 
Completion of the Record Drawings is a prerequisite for Final Inspection.  

3.8 Pumping Plant Orientation:  

A. Prior to the final inspection, provide a training session to operating personnel on proper 
operation and maintenance of the pumping plant. Training session shall be for a period 
of not less than three hours and shall cover maintenance, scheduled inspection of 
splices, pipe joints, valve function, etc., pumping plant operation, adjustments of 
operating set points, and procedures for winterization and seasonal start-up.  

3.9 CLEANUP 

A. Upon completion of work, remove from the site all machinery, tools, excess materials, 
and rubbish used by or resulting from installation of the pumping plant components. 

B. Clean all surfaces and touch up scratches on pumping plant or piping with factory paint 
to match original 

END OF SECTION 32 82 00 
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GENERAL CONDITIONS 
OF THE CONSTRUCTION CONTRACT WITH 

THE NORTHERN VIRGINIA REGIONAL PARK AUTHORITY 
Article 1:  DEFINITIONS 
 
(a) Addenda – Written or graphic instruments issued prior to the Award of the Contract which modify 

or interpret the Contract Documents, Drawings, and Specifications by additions, deletions, 
clarifications, or corrections 

 
(b) Engineer – The design professional, including an architect, that has contracted with the Authority to 

design the Project and administer the Contract on behalf of the Authority.    If no Project Engineer is 
designated all duties and responsibilities which the Engineer would otherwise have shall be the duties 
and responsibilities of the Authority. 

 
(c) Authority – The Northern Virginia Regional Park Authority. 
 
(d) Change Order – A written order to the Contractor authorizing an addition, deletion or revision in 

the Work within the general scope of the Contract Documents or authorizing an adjustment in the 
Contract Price or Contract Time.  A Change Order, which adjusts the Contract Price or Contract 
Time, must be signed by the Authority, Contractor and Engineer.  A Change Order includes a Field 
Order, as hereafter defined. 
 

(e) Construction Change Directive - A written order to the Contractor signed by the Authority directing 
an addition, deletion or revision in the Work within the general scope of the Contract Documents 
prior to an agreement between the Authority and the Contractor as to an adjustment in the Contract 
Price or Contract Time.  Upon receipt of a Construction Changes Directive, the Contractor shall 
promptly proceed with the change in the Work described therein.   

 
(f) Contract Sum – The total monies payable to the Contractor under the terms and Conditions of the 

Contract Documents. 
 
(g) Contract Time – The specific date or the number of days stated in the Contract Documents or the 

Notice to Proceed for Substantial Completion of the Work. 
 

(h) Contractor – Any person of entity who has a contract directly with the Authority for the 
performance of the Work or a part thereof.  

 
(i) Day – A calendar day of 24 hours lasting from midnight one day to midnight the next day. 
 
(j) Drawings – The graphic and pictorial part of the Contract Documents that show the characteristics 

and scope of the Work to be performed and that has been prepared by or for the Authority.  The 
term is used interchangeably with the word “Plans” and includes Standard Details. 

 
(k) Field Order – A written order issued by the Engineer or the Authority to the Contractor during 

construction effecting a change in the Work, but not involving an adjustment in the Contract Price 
or an extension of the Contract Time. 

 
(l) Inspector – The authorized representative of the Authority assigned to make detailed inspection of 

any or all portions of the Work.  The Inspector is authorized to stop the Work in accordance with 
Article 29. 

 
(m) Notice of Award – The written notice of the acceptance of the Bid from the Authority to the 

successful Bidder. 
 
(n) Special Conditions – General requirements that are unique to a particular Contract. 
 
(o) Standard Details – Details showing standard products, methods, and materials contained within the 

Plans or other agency standards such as the current versions of the Fairfax County Public Facilities 
Manual or the Virginia Department of Highways and Transportation Road and Bridge standards 
and specifications. 
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(p) Specifications – Special Conditions, Standard Specifications and Standard Details. 
 
(q) Subcontractor – An individual, firm or corporation having a direct contract with the Contractor or 

with any other subcontractor for the performance of a part of the Work at the site. 
 

Substantial Completion – That date as certified by the Engineer when the construction of the Project 
or a specified part thereof is sufficiently completed in accordance with the Contract Documents so 
that the Project or specified part can be utilized for the purposes for which it is intended and when 
the Contractor has received all final inspections and occupancy permits from the appropriate 
jurisdictions. 

 
(r) Supplementary General Conditions – Modifications to General Conditions required for the Project. 
 
(s) Supplier – Any person or organization who supplies materials or equipment for the Work (including 

that fabricated to a special design) but who does not perform labor at the site. 
 
(t) Work – Any and all labor, materials, equipment, and all obligations, duties, and responsibilities 

expressly stated or reasonably implied for the successful completion of the construction required by 
the Contract Documents.  The Contractor’s Work includes payment of all sales, consumer, use, and 
other similar taxes required by law. 

 
(u) Written Notice – Any notice to any party of the Contract relative to any part of the Contract in 

writing and considered delivered and the service thereof completed when posted by mail to the party 
at its last given address, or delivered in person to the party or its authorized representative at the 
Project. 

 
Article 2:  CONTRACT DOCUMENTS 
 
(a) The agreement entered into by the parties shall consist of the Form of Construction Contract, the 

Form of Proposal submitted by the Contractor, the Supplemental General Conditions, these General 
Conditions, the specifications and drawings, including all modifications thereof, all of which shall be 
referred to collectively as the “Contract Documents.”  The Form of Construction Contract shall be 
signed by the Authority and Contractor in as many original counterparts as may be mutually agreed 
upon.  The Contract may be amended only by a written amendment to the Contract or a Change 
Order signed by both parties. 

 
(b) The Contract Documents are complimentary and what is required by one shall be binding on the 

Contractor as if required by all.  In the event of any inconsistency between the Contract Documents, 
Contractor shall provide the greater quality or quantity of Work with no increase in the Contract 
Sum.    The intent of the Contract Documents is that the Contractor shall furnish all labor, materials, 
tools, equipment, utilities, transportation and incidental work necessary for the proper execution of 
the Work in accordance with, or reasonably inferable from, the Contract Documents.  In the event of 
conflicts among the Contract Documents, the Authority may designate the written or drawn 
provision or feature which shall be used and no additions to or deductions from the Contract Sum, or 
modification to the Contract Time, shall result from the choice.  In case of conflicts, the Contract 
Documents shall take precedence in the following order: the Construction Contract; The 
Supplemental General Conditions; the General Conditions; the Special Conditions; the 
specifications; and the drawings. 

 
(c) This Contract is an entire and integrated agreement and is not severable. 
 
(d) Contractor shall identify in writing to the Authority and the Engineer, as soon as possible, any 

discrepancies, errors, omissions and/or inconsistencies or ambiguities, discovered by the Contractor 
in the Contract Documents.  Work done by the Contractor after its discovery of such discrepancies, 
errors, omissions and/or inconsistencies or ambiguities and prior to response from the Engineer shall 
be done at the Contractor’s sole risk and cost. 
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Article 3:  LAWS AND REGULATIONS 
 
(a) In the performance of the Work, the Contractor shall comply with the requirements of all local, state 

and federal laws, codes, statutes, ordinances, rules, regulations and lawful orders of any public 
authority relating to the performance of the Work (the “Legal Requirements”). 

 
(b) All Contractors and Subcontractors for the Project must be properly licensed under the laws of the 

Commonwealth of Virginia and in good standing before submitting any bid and before commencing 
any Work. Upon the request of the Authority, any Contractor or Subcontractor for the Project shall 
promptly provide proof of its licensure.    

 
(c) The Contract and all other contracts and subcontracts are subject to the provisions of Article 3 and 

5, Chapter 4, Title 40.1, Code of Virginia, 1950, as amended, relating to labor unions and the “right 
to work,” and all Contractors or Subcontractors, whether residents or nonresidents of the 
Commonwealth, who perform any work related to the project shall comply with all of the provisions 
of these code sections. 

 
(d) The Contractor shall furnish the Authority copies of affidavits upon request giving the original dates, 

renewal dates and expiration dates of all labor contracts related to any phase of the work to be 
performed on the project site under this Contract. 

 
(e) Contractor shall comply with all local, state and federal safety codes, statutes, rules, practices and 

regulations.   
 

(f) EQUAL OPPORTUNITY EMPLOYMENT 
  
 (1) During the performance of the Agreement, the Contractor agrees as follows: 
 
  (i) The Contractor shall not discriminate against any employee or applicant for 

employment because of race, religion, color, sex, national origin, age, disability or 
other basis prohibited by federal or state law relating to discrimination in 
employment, except where there is a bona-fide occupational qualification 
reasonably necessary to the normal operation of the Contractor.  The Contractor 
agrees to post in conspicuous places, available to employees and applicants for 
employment, notices setting forth the provisions of this nondiscrimination clause. 

 
  (ii) The Contractor, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, shall state that Contractor is an equal opportunity 
employer. 

 
  (iii) Notices, advertisements and solicitations placed in accordance with federal law, rule 

or regulation shall be deemed sufficient for the purpose of meeting the notice, 
advertisement, and solicitation requirements of this paragraph. 

 
 (2) The Contractor shall cause to be included the provisions of the foregoing paragraphs a.(i), 

a.(ii) and a.(iii) (substituting the subcontractor or vendor for Contractor as the obligated 
party) in every subcontract or purchase order of over $10,000, so that the provisions will be 
binding upon each subcontractor or vendor. 

 
(g) DRUG-FREE WORKPLACE 
 
 (1) During the performance of the Agreement, the Contractor agrees to (i) provide a drug-free 

workplace for the Contractor’s employees, (ii) post in conspicuous places, available to 
employees and applicants for employment, a statement notifying employees that the 
unlawful manufacture, sale, distribution, dispensation, possession, or use of a controlled 
substance or marijuana is prohibited in the Contractor’s workplace and specifying the 
actions that will be taken against employees for violations of such prohibition, (iii) state in all 
solicitations or advertisements for employees placed by or on behalf of the Contractor that 
the Contractor maintains a drug-free workplace, and (iv) cause to be included the provisions 
of the foregoing clause (substituting the subcontractor or vendor for the Contractor as the 
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obligated party) in every subcontract or purchase order of over $10,000, so that the 
provisions will be binding upon each subcontractor or vendor. 

 
 (2) For the purposes of this section, “drug-free workplace” means a site for the performance of 

work done in connection with the Agreement by Contractor where its employees are 
prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, 
possession or use of any controlled substance or marijuana during the performance of the 
Agreement. 

 
(h) NO EMPLOYMENT OF UNAUTHORIZED ALIENS 
 
 Contractor represents and warrants that Contractor does not, and shall not during the   
 performance of this Agreement, knowingly employ any unauthorized alien as defined in the   
 Federal Immigration Reform and Control Act of 1986. 
 
(i) STATEMENT OF NONDISCRIMINATION AGAINST FAITH-BASED     
 ORGANIZATIONS 
 
 The Authority does not discriminate against faith-based organizations.  (See Va. Code § 2.2-4343.1). 
 
(j) PROMPT PAYMENT REQUIREMENTS 
 
 Within seven days after Contractor receives amounts paid for work subject to the    
 Agreement performed by any “subcontractor,” as defined in Code of Virginia § 2.2-4347,   
 Contractor shall take one of the two following actions: 
 
 (1) Pay the subcontractor for the proportionate share of the total payment received from Owner 

attributable to the work performed by the subcontractor; or 
 
 (2) Notify Owner and the subcontractor in writing of Contractor’s intent to withhold all or part 

of the subcontractor’s payment and the reason for nonpayment. 
 
(k)  Contractor shall provide its Federal employer identification number with each application   
 to Owner for payment. 
 
(l) Contractor shall pay interest to any “subcontractor” on all amounts owed by Contractor   
 that remain unpaid after seven days following receipt by Contractor of payment from   
 Owner for work performed by such subcontractor relating to the Agreement except as to   
 amounts withheld as retainage.  
 
(m) Contractor shall include in its subcontracts a provision requiring each subcontractor to   
 include or otherwise be subject to the same payment and interest requirements with respect   
 to each lower-tier subcontractor. 
 
(n) No obligation imposed by this section shall be construed to create any obligation of Owner    
 under Code of Virginia § 2.2-4354, no modification to the Agreement may be made for the   
 purpose of providing reimbursement for the interest charge, and Contractor shall not   
 invoice Owner for any such charge. 
 
(o) LIMITATION ON OWNER’S LIABILITY FOR INTEREST 
 
 Owner shall not be liable to pay any interest to Contractor under any circumstance except in  
 the case of amounts that Owner does not dispute to be due and payable to Contractor;   
 interest shall accrue beginning on the 60th day after payment is due at a rate of   
 3% per annum. 
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(p) AUTHORIZATION TO CONDUCT BUSINESS IN VIRGINIA 
 

The provisions of Va. Code §  2.2-4311.2 are incorporated by reference.  If Contractor is a business 
entity described in Va. Code §  2.2-4311.2.A, Contractor must be authorized to transact business in 
Virginia if required by law to be so authorized and shall not allow its existence or certificate 
authority or registration to transact business to lapse or be revoked or cancelled during the term of 
the contract. 

 
Article 4:  CONDITIONS AT SITE OR STRUCTURE 
 
(a) All Bidders and Contractors shall visit the site and shall be responsible for having ascertained 

pertinent local conditions such as location, accessibility and general character of the site or building, 
and the character and extent of existing work within or adjacent to the site and to compare those 
conditions with the Contract Documents and the Legal Requirements.  Claims, as a result of the 
Bidder’s and/or Contractor’s failure to comply with the foregoing, will not be considered by the 
Authority and are waived by the Contractor. 

 
If in the performance of the Contract the Contractor discovers subsurface or latent conditions at the 
site that are materially different from those typical for  the locality or indicated in the Contract 
Documents,  the Contractor shall report the conditions to the Engineer and the Authority in writing 
before the conditions are disturbed.  Upon such notice, or upon its own observation of such 
conditions, the Engineer shall promptly make such recommendations as it finds necessary to address 
the different conditions.  Any change in the cost of the work or time needed for completion must be 
processed pursuant to the requirements of the Contract Documents. 

 
Article 5:  EXPLANATION TO BIDDERS 
 
No oral explanation in regard to the meaning of drawings and specifications will be made and no oral 
instructions will be given before the award of the contract.  Bidders shall identify in writing to the Authority 
and the Engineer any believed discrepancies, omissions, ambiguities or errors in the Contract Documents.  
Bidders must submit such a writing at least six (6) days prior to the time set for the receipt of bids to allow a 
sufficient time for a reply to reach them before the submission of their bids, but if there are two (2) weeks or 
less between the first bid advertisement and the time set for receipt of bids, then bidders may act up to three 
(3) days prior to the time set for receipt of bids.  Any interpretation made will be in the form of an addendum 
to the specifications, which will be forwarded to all bidders, and its receipt by the bidder shall be 
acknowledged on the Bid Form. 
 
Article 6:  PREPARATION AND SUBMISSION OF BIDS 
 
(a) Bids shall be submitted in duplicate on the forms furnished, or true copies thereof, and shall be 

signed in ink.  Erasures or other changes in a bid shall be explained or noted over the signature of the 
bidder.  Bids containing any conditions, omissions, unexplained erasures, alterations or items not 
called for in the proposal, or irregularities of any kind, may be rejected by the Authority as being 
incomplete. 

 
(b) Each bid must give the full business address and contact information for  the bidder and must be 

signed by a person with authority to bind the bidder.  Bids by partnerships must furnish the full 
name of all partners and must be signed in the partnership name by one of the members of the 
partnership or an authorized representative, followed by the signature and designation of the person 
signing.  Bids by corporations must be signed with the legal name of the corporation followed by the 
name of the state in which they are incorporated and by the signature and designation of the 
president, secretary or other person authorized to bind it in the matter.  The name of each person 
signing shall also be typed or printed below the signature.  A bid by a person who affixes to its 
signature the word “President,” “Secretary,” “Agent,” or other designation without disclosing its 
principal, may be held to be the bid of the individual signing.  When requested by the Authority, 
satisfactory evidence of the authority of the officer signing on behalf of the corporation shall be 
furnished. 

 
(c) Bids with the bid guarantee shall be enclosed in a sealed envelope, which shall be marked and 

addressed as indicated by the advertisement or invitation to bid.  Prior to submitting a bid, the 
bidder must be in compliance with and have the licenses required under Virginia Code Section 54.1-
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1100, et seq. The bidder shall place on the outside of the envelope containing the bid and shall place 
in the bid over its signature whichever of the following notations is appropriate, inserting its 
Contractor license number. 

 
If the bidder shall fail to provide this information on its bid or on the envelope containing the bid and 
shall fail to promptly provide the Contractor license number to the Authority in writing when 
requested to do so before the opening of bids, its bid will not be considered.   
 

(d) The owner reserves the right to disqualify any Contractor and refuse to accept the bid of any bidder 
which has been convicted, or entered a plea of guilty or nolo contendere in any federal or state court 
to any charge involving any unlawful, corrupt or collusive practice involving a public contract either 
federal, state, or local or which has been determined in any judicial proceeding to have violated any 
antitrust, bid-rigging or collusive practice statute in connection with any public contract, or against 
whom such formal criminal prosecution or other judicial proceeding has been initiated. 

 
Article 7:  BID GUARANTEE 
 
(a) Any bid exceeding Five Hundred Thousand Dollars ($500,000) shall be accompanied by a bid 

guarantee of not less than five percent (5%) of the amount of the bid, which may be certified check 
or cashier’s check, or a Bid Bond made payable to the Authority.  Bid Bonds shall be submitted on 
AIA Document A310.   Such Bid Bond or check shall be submitted with the understanding that it 
shall guarantee that the bidder will not withdraw its bid during the period up to and including ninety 
(90) days following the opening of bids; that if its bid is accepted, it will enter into a formal contract 
with the Authority in accordance with the Form of Construction Contract included as a part of the 
Contract Documents, and that the referenced Performance Bond and Labor and material Payment 
Bond will be given; and that in the event of the withdrawal of the bid within the period, or failure to 
enter into the contract and give the bonds within ten (10) days after it has received notice of 
acceptance of its bid, the bidder shall be liable to the Authority for the difference between the 
amount of the bidder’s bid and the amount of the bid for the next higher bidder to perform the Work 
but such amount shall not exceed the amount of the bid guarantee.   

 
(b) The Bid Bonds and checks will be returned to all except the three lowest bidders after the formal 

opening of the bids.  The remaining Bid Bonds and checks will be returned to the lowest bidders after 
the Authority and the accepted bidder have executed the Contract and the Performance Bond and 
the Payment Bond have been approved by the Authority. 

 
(c) If the required Contract and bonds have not been executed within ninety (90) days after the date of 

the opening of the bids, then the bond or check of any bidder will be returned upon its request, 
provided it has not been notified of the acceptance of the bid prior to the date of such request. 

 
Article 8:  WITHDRAWAL OR MODIFICATION OF BIDS 
 
A bidder may withdraw or modify its bid only by written notice delivered to the Authority prior to the time 
fixed for receipt of bids. 
 
Article 9:  RECEIPT AND OPENING BIDS 
 
(a) It is the responsibility of the bidder to assure that its bid is delivered to the place designated for 

receipt of bids and prior to the time set for receipt of bids.  The Authority will not consider bids 
received after the time set for receipt of bids.  

 
(b) Bids will be opened at the time and place stated in the advertisement and the lowest bidder will be 

announced.  The officer or agent of the Authority, whose duty it is to open the bids, will decide when 
the specified time has arrived.  No responsibility will be attached to any officer or agent for the 
premature opening of a bid not properly addressed and identified. 
 
 
 

 
Article 10:  ERRORS IN BIDS 
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A bidder may withdraw its bid from consideration if the price bid was substantially lower than the other bids 
due solely to a mistake in the bid, provided the bid was submitted in good faith, and the mistake was a clerical 
mistake as opposed to a judgment mistake, and was actually due to an unintentional arithmetic error or an 
unintentional omission of quantity of work, labor or material made directly in the complication of a bid, 
which unintentional arithmetic error or unintentional omission can be clearly shown by objective evidence 
drawn from inspection of original work papers, documents and materials used in the preparation of the bid 
sought to be withdrawn.  Under this provision a bidder requesting to withdraw its bid shall follow the 
procedures set forth in Section 2.2-4330 of the Code of Virginia.  The bidder must give notice in writing of its 
claim of right to withdraw its bid within the time frame required by Section 2.2-4330 of the Code of Virginia  
and shall submit its original work papers to the Authority in compliance with the requirements of Section 2.2-
4330 of the Code of Virginia.  Failure to strictly comply with the requirements of Section 2.2-4330 of the Code 
of Virginia shall constitute a waiver of the right to withdraw the bid. 
 
No bid may be withdrawn when the result would be the awarding of the Contract on another bid of the same 
bidder.  No bidder who is permitted to withdraw a bid shall for compensation supply any material or labor to 
or perform any subcontract or other work agreement for the person or firm to whom the contract is awarded 
or otherwise benefit, directly or indirectly, from the performance of the project for  
which the withdrawn bid was submitted, without the approval of the Authority.  The person or firm to whom 
the Contract was awarded and the withdrawing bidder are jointly liable to the Authority in an amount equal 
to any compensation paid to or for the benefit of the withdrawing bidder without such approval. 
 
If a bid is withdrawn under authority of this section, the next higher bidder shall be deemed to be the low 
bidder on the project.   
 
Article 11:  REJECTION OF BIDS 
 
The Authority reserves the right to reject any and all bids when such rejection is in the interest of the 
Authority, and will reject the bid of a bidder who is not a responsible bidder.  (See § 2.2-4319, Code of 
Virginia, 1950, as amended.) 
 
Article 12:  STANDARD FORMS 
 
The copies of the Form of Construction Contract,  and AIA Document A312, Performance Bond and the 
Labor and Material Payment Bond are incorporated into the General Conditions by reference and are made 
a part hereof to the same extent as though fully set forth herein. 
 
Article 13:  AWARD OF CONTRACT 
 
(a) The Contract will be awarded as soon as possible to the lowest responsive and responsible bidder, 

provided its bid is reasonable and it is in the interest of the Authority to accept it.  The Authority 
reserves the right to waive any informality in bids received when such waiver is in the interest of the 
Authority; also to accept any item in the bid unless otherwise specified by the Authority.  Each 
bidder shall be prepared, if so requested by the Authority, to present evidence of its experience, 
qualifications and financial ability to carry out the terms of the Contract. 

 
(b) If the bid forms contain alternate prices, the Authority may in its sole discretion, unless otherwise 

specified in the invitation for bid, select whatever alternates it chooses to accept subsequent to the bid 
opening but prior to the determination of the low bidder.  The low bidder shall be determined by 
comparing each bidder’s bid total based on the sum of the base bid and the alternates selected by the 
Authority. 

 
(c) Pursuant to the Virginia Public Procurement Act, in the event the lowest responsible bid exceeds 

available funds for the project, the Authority may enter into negotiations with the lowest responsible 
bidder in an effort to arrive at a contract amount within the limits of available funds.  In such event, 
the Authority will inform the bidder of the amount of funds available, and will negotiate in good faith 
toward achieving the funding limit, preferably without any change in the scope or other change in 
the Contract Documents.  However, negotiations may include change in scope, quantity of materials, 
or other changes, so long as any such changes are within the general scope of the original design.  If 
the Authority and bidder reach agreement, the Authority may award a contract in accordance with 
procedures or actions approved by the Authority Board.  The Authority may terminate negotiations 
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at any time prior to the award of a contract, and proceed as otherwise permitted by the Virginia 
Public Procurement Act. 

 
Article 14:  CONTRACT SECURITY 
 
For all contracts of Five Hundred Thousand Dollars ($500,000.00) or more, the Contractor shall deliver to 
the Authority or its designated representative, an AIA Document A312, Performance Bond and Labor and 
Material Payment Bond, each fully executed by one or more surety companies legally authorized to do 
business in Virginia and each in an amount equal to one hundred percent (100%) of the original Contract 
Sum.  The bonds shall be conditioned as set forth in § 2.2-4337 of the Code of Virginia, as amended.  Sureties 
shall be selected by the Contractor subject to approval by the Authority.  No contract shall be deemed to be 
in effect until the bonds have been approved by the Authority.  For the purposes of all Labor and Material 
Payment Bonds entered into pursuant to this Article, the term “subcontractors” as used in § 2.2-4337 A.2 of 
the Code of Virginia is interpreted to mean any contractors who participated in the prosecution of the Work 
undertaken by the Contractor, whether such subcontractor had a direct contract with the Contractor or 
whether there were one or more other intervening subcontractors. 
 
Article 15:  PROGRESS SCHEDULES 
 
(a) The Contractor shall, within ten (10) days of receipt of notice of award, prepare and submit to the 

Authority and Engineer a schedule for the completion of the Work within the timeframe set forth in 
the Contract Documents.  This progress schedule shall be related to the entire Project; shall include 
all the Work; and shall meet the time for completion requirements of the Contract.  It shall include 
an allowance for anticipated delay caused by ordinary adverse weather conditions and shall provide 
for the expeditious and practical execution of the Work within the time requirements of the Contract 
Documents.  The schedule shall set forth as much detail as deemed necessary by the Authority. 

 
(b) The Authority’s acceptance of the schedule is not a representation or agreement that the schedule is 

logical or can be performed in the time or sequence indicated, but only that the Authority approves 
of the construction in that time and in that sequence. 

 
Article 16:  SHOP DRAWINGS, PRODUCT DATA and SAMPLES 
 
(a) Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work 

by the Contractor or any Subcontractor, manufacturer, supplier or distributor to illustrate some 
portion of the Work. 

 
(b) Product Data are illustrations, standard schedules, performance charts, instruction, brochures, 

diagrams and other information furnished by the Contractor to illustrate a material, product or 
system for some portion of Work. 

 
(c) Samples are physical examples, which illustrate materials, equipment or workmanship and establish 

standards of quality and esthetics by which the Work will be judged. 
 
(d) The Contractor shall review, approve and submit, with reasonable promptness and in such sequence 

as to cause no delay in the Work or in the work of the Authority or any separate contractor, all Shop 
Drawings, Product Data and Samples required by the Contract Documents. 

 
(e) By preparing and submitting Shop Drawings, Product Data and Samples, the Contractor represents 

that it has determined and verified all materials, field measurements, and field construction criteria 
related thereto, or will do so, and that it has checked and coordinated the information contained 
within such submittals with the requirements of the Work and the Contract Documents. 

 
(f) The Contractor shall not be relieved of responsibility for any deviation from the requirements of the 

Contract Documents by the Engineer’s approval of Shop Drawings, Product Data or Samples unless 
the Contractor had specifically informed the Engineer in writing of such deviation at the time of 
submission and the Engineer has given written approval to the specific deviation.  The Contractor 
shall not be relieved from responsibility of errors or omissions in the Shop Drawings, Product Data 
or Samples by the Engineer’s approval thereof.   
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(g) The Contractor shall direct specific attention, inviting or on resubmitted Shop Drawings, Product 
Data or Samples, to revisions other than those requested by the Engineer on previous submittals. 

 
(h) No portion of the Work requiring submission of a Shop Drawing, Product Data or Sample shall be 

commenced until the submittal has been approved by the Engineer.  All such portions of the Work 
shall be in accordance with approved submittals. 

 
Article 17:  MATERIALS, SERVICES, AND FACILITIES 
 
(a) Materials and equipment shall be so stored as to insure the preservation of their quality and fitness 

for the work.  Stored materials and equipment to be incorporated in the Work shall be located so as 
to facilitate prompt inspection. 

 
(b) Manufactured articles, materials, and equipment shall be stored, applied, installed, connected, 

erected, used, cleaned, and conditioned as directed by the manufacturer, and as approved by the 
Engineer. 

 
(c) Materials, supplies, and equipment shall be in accordance with samples, shop drawings, and 

catalogue cuts submitted by the Contractor and approved by the Engineer and Authority. 
 
(d) Materials, supplies, or equipment to be incorporated into the work shall not be purchased by the 

Contractor or the Subcontractor subject to a chattel mortgage or under a conditional sale contract or 
other agreement by which an interest is retained by the seller. 

 
(e) All Work included in this Contract shall be performed to the standards specified.  The Contractor 

shall employ no plant, equipment, materials, methods or persons to which the Engineer or the 
Authority reasonably objects, and shall remove no plant, equipment or other facilities from the site 
of the work without permission of the Engineer and the Authority.  The Contractor’s failure to 
comply with these requirements will constitute a breach of Contract and as such may result in a 
termination of the Contractor by the Authority. 

 
Article 18:  INSPECTION AND TESTING 
 
(a) All materials and equipment used in the construction of the Project shall be subject to adequate 

inspection and testing in accordance with generally accepted industry standards and the Legal 
Requirements as defined in the Contract Documents. 

 
(b) If the Contract Documents or the Legal Requirements require any part of the Work to specifically be 

inspected, tested or approved by someone other than the Contractor, the Contractor shall initiate 
and coordinate those inspections, test, or approvals with the proper authorities and shall give the 
Engineer and the Authority three (3) working days written notice of each such inspection.  The 
Contractor shall then furnish the Engineer and the Authority with the required certificates of 
inspection, testing or approval.  Unless otherwise specifically provided for, the Contractor shall bear 
all costs of such inspections, tests or approvals. 

 
(c) Inspection, test, or approvals by the Engineer or others will not relieve the Contractor from its 

obligations to perform the Work in accordance with the requirements of the Contract Documents. 
 
(d) The Authority, the Engineer and their representatives shall at all times have access to the Work.  In 

addition, authorized representatives and agents of any participating federal, state or local agency 
shall be permitted to inspect all work, materials, payrolls, records of personnel, invoices of materials, 
and other relevant data and records.  All such records shall remain available and accessible during 
performance of the Contract and until three years from the date of Final Payment, or, in case of 
dispute, for a period of three years after resolution of the dispute, whichever is later.  The Contractor 
shall provide proper facilities for such access and observation of the Work and also for any 
inspection or testing thereof. 

 
(e) If any work is covered without the approval of the Engineer contrary to requirements of  the 

Contract Documents, it must, if requested by the Engineer or the Authority, be uncovered for its 
observation and then recovered at the Contractor’s expense. 
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(f) If the Engineer or the Authority considers it necessary or advisable that approved covered work be 
inspected or tested by others, the Contractor, at the Engineer’s or the Authority’s request, shall 
uncover, expose or otherwise make that portion of the Work available for observation, inspection or 
testing as the Engineer or the Authority may require.  If it is found that such work is defective, the 
Contractor will bear all the expenses of such uncovering, exposure, and observation as well as all 
expenses for the inspection, testing, and satisfactory reconstruction of that portion of the Work.  If, 
however, such work is not found to be defective, the Contractor will be allowed an increase in the 
Contract Price or an extension of the Contract Time or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, and reconstruction, and an appropriate 
Change Order will be issued. 
 

Article 19:  SUBSTITUTIONS 
 
(a) After the Contract has been executed, the Authority and the Engineer will consider a written request 

for the substitution of products or materials specified by the Contract Documents.  The Authority is 
not obligated to consider substitutions and such consideration is the Authority’s sole discretion.  By 
making requests for substitutions, the Contractor represents and certifies: 

 
(1) that the Contractor has personally investigated the proposed substitute product or material 

and determined that it is equal or superior in all respects to that specified by the Contract 
Documents. 

 
(2)  that the Contractor will provide the Authority with a warranty of the substituted product 

equal or superior to the warranty furnished in connection with the product or material 
originally specified by the Contract Documents. 

 
(3) that the cost data presented is complete and includes all related costs under this Contract 

and Contractor waives all claims for any additional costs related to the substitution; and 
 
(4) that the Contractor will coordinate the installation of the substituted product or material 

and that the Contractor will make all changes necessitated by the use of the substituted 
product without any additional cost to the Authority. 

 
Article 20:  PATENTS 
 
The Contractor shall pay all applicable royalties and license fees.  It shall defend all suits or claims for 
infringement of any patent rights and save the Authority harmless from loss on account thereof, except that 
the Authority will be responsible for any such loss when a particular process, design or the product of a 
particular manufacturer or manufacturers as specified is an infringement of a patent.  However, if the 
Contractor has reason to believe that such particular process, design or product is an infringement, he shall 
be responsible for such loss unless he gives written notice to the Authority and the Engineer of the possible 
infringement. 
 
Article 21:  SURVEYS, PERMITS, REGULATIONS 
 
(a) The Authority will furnish all boundary surveys and establish all baselines for locating the principal 

component parts of the Work together with suitable number of benchmarks adjacent to the Work as 
shown in the Contract Documents. 

 
(b) Permits and licenses of a temporary nature necessary for the prosecution of the work, such as 

building, plumbing, and electrical permits, shall be secured and paid for by the Contractor unless 
otherwise stated in the Contract Documents.  Permits, licenses, and easements for permanent use of 
structures or permanent changes in existing facilities shall be secured and paid for by the Authority 
unless otherwise specified. 

 
(c) The Contractor shall give all notices and comply with all permits and the Legal Requirements  in the 

performance of the Work.  The Contractor shall promptly notify the Engineer in writing if it comes 
to its attention that the Contract Documents are at variance with any such requirement. 
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(d) If any permit, license or certificate expire, be revoked, terminated or suspended because of any act or 
omission of the Contractor, it shall not be entitled to any additional compensation for direct costs or 
to an extension of the Contract Time. 

 
(e) Permits obtained by the Authority for this Project are available for inspection in the Authority’s 

offices. 
 
Article 22:  PROTECTION OF WORK, PROPERTY AND PERSONS 
 
(a) The Contractor shall be responsible for initiating, maintaining, and supervising all safety precautions 

and programs in connection with the Work, in compliance with industry standards and the Legal 
requirements.  Contractor shall take all necessary precautions for the safety of and shall provide the 
necessary protection to prevent damage, injury or loss to all employees on the work and other 
persons who may be affected thereby, all the work and all materials or equipment to be incorporated 
therein, whether in storage on or off the site, and other property at the site or adjacent thereto, 
including trees, shrubs, lawns, walks, pavements, roadways, structures, and utilities not designated 
for removal, relocation or replacement in the course of construction.  In case of suspension of work 
for any cause whatever, the contractor shall be responsible for the Project and shall take such 
precautions as may be necessary to prevent damage to the Work, provide for proper drainage and 
shall erect any necessary temporary structures, signs, or other facilities at its expense.  During such 
period or suspension of work, the Contractor shall properly and continuously maintain in acceptable 
growing condition all living material in newly established plantings, seedings, and sodding furnished 
under this Contract, and shall take adequate precautions to protect new growth and other important 
growth against injury. Contractor shall also notify owners of adjacent utilities when prosecution of 
the Work may affect them. 

  
(b) In emergencies affecting the safety of persons or the Work or property at the site or adjacent thereto, 

the Contractor shall act, at its discretion, to prevent threatened damage, injury or loss.  Any 
additional compensation or extension of time claimed by the Contractor on account of emergency 
work shall be determined as provided in the Contract Documents.   

 
Article 23:  SUPERVISION BY CONTRACTOR 
 
(a) The Contractor shall supervise and direct the work.  It shall be solely responsible for the means, 

methods, techniques, sequencers and procedures of construction.  The Contractor shall employ and 
maintain on the work a qualified supervisor or superintendent  (“Supervisor”) and provide a resume 
of its experience.  This Supervisor shall have been designated in writing as the Contractor’s 
representative at the site and shall not thereafter be changed unless such change is approved by or 
directed by the Authority.  The Authority shall have the right to approve this Supervisor or order its 
removal from the job site, which right shall not be unreasonably exercised.  This Supervisor shall 
have full authority to act on behalf of the Contractor and all communications given to the Supervisor 
shall be as binding as if given to the Contractor.  This Supervisor shall be present on the site at all 
times as required to perform adequate supervision, control and coordination of the Work as 
determined by the Engineer or the Authority. 

 
(b) The Contractor shall be responsible to the Authority for the acts and omissions of its employees, 

Subcontractors and their agents and employees, and other persons performing any of the Work 
under a contract with the Contractor. 

 
(c) The Contractor shall not be relieved from its obligations to perform the Work in accordance with the 

Contract Documents either by the activities or duties of the Engineer and the Authority in their 
administration of the Contract or by inspections, tests, or approvals required or performed by 
persons other than the Contractor. 

 
(d) Prior to commencing work, the Contractor shall check all work performed by others that is 

necessary for the execution of the Contractor’s work and shall promptly report to the Engineer in 
writing any deficiencies in such work which render it unacceptable or unsuitable for the 
Contractor’s Work or which will increase the cost of the Work.  Failure to give such written notice 
shall relieve the Authority of any responsibility therefore.  The Contractor shall be responsible for all 
elevations, grades, and proper fitting of its Work. 
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Article 24:  CHANGES IN THE WORK 
 
(a) The Authority, without invalidating the Contract, may order changes in the Work within the general 

scope of the Contract consisting of additions, deletions or other revisions, with the Contract Sum and 
the Contract Time being adjusted accordingly.  All such changes in Work shall be authorized by 
written Change Order signed by the Authority and the Engineer, and shall be performed under the 
applicable conditions of the Contract Documents. 

 
(b) The cost or credit to the Authority resulting from a change in the Work shall be determined in one or 

more of the following ways: 
 

(1) by mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation; 

 
 (2)  by unit prices stated in the Contract Documents or subsequently agreed upon; 

 
(3) by cost to be determined in a manner agreed upon by the parties and a combined overhead 

and profit of 15% of such costs if the Contractor performs the work with its own forces, or 
15% for the combined overhead and profit of a Subcontractor performing the work with its 
own forces and 5% for the Contractor; in no event shall the total mark-up for overhead and 
profit exceed 20% of the cost; or 

 
(4) by the method provided in Article 25(c). 
 

(c) If none of the methods set forth above is agreed upon, the Contractor, provided it receives a 
Construction Change Directive signed by the Authority, shall promptly proceed with the Work 
involved.  The cost of such Work shall then be determined by the Engineer on the basis of the 
reasonable expenditures and savings of those performing the Work attributable to the change, 
including, in the case of an increase in the Contract Sum, a reasonable allowance for overhead and 
profit.  In such case, and also under Article 25(b(3) above, the Contractor shall keep and present, in 
such form as the Engineer may prescribe, an itemized accounting together with appropriate 
supporting data of the costs for inclusion in a Change Order.  Unless otherwise provided in the 
Contract Documents, costs shall be limited to the following: cost of materials, including sales tax and 
cost of delivery,, cost of labor, including social security, unemployment insurance, and fringe benefits 
required by agreement or custom; workers’ or workmen’s compensation insurance; bond premiums; 
and rental value of equipment and machinery.    The amount of credit to be allowed by the 
Contractor to the Authority for any deletion or change that results in a net decrease in the Contract 
Sum will be the amount of the actual net cost as confirmed by the Engineer.  When both additions 
and credits covering related Work or substitutions are involved in any one change, the allowance for 
overhead and profit shall be figured on the basis of the net increase, if any, with respect to that 
change. 

 
(d) The Engineer or the Authority also may at any time by issuing a Field Order, make changes in the 

details of the Work.  The Contractor shall proceed with the performance of any changes in the work 
so ordered and should the Contractor believe that such Field Order entitles it to a change in Contract 
Price or Time, or both, it shall give the Engineer and the Authority Written Notice thereof within ten 
days after the receipt of the Field Order.  Failure to provide such written notice shall be deemed a 
waiver of any claims arising from or relating to the Field Order.  Failure to proceed with work 
changed by a Field Order or a Change Order shall constitute a breach of contract and shall be cause 
for the termination of the Contract.  All requests for a Change Order arising out of a Field Order 
must have a copy of the referenced Field Order attached. 

 
(e) Where the Work is contracted for on a unit price basis and the actual quantity of work for any pay 

item exceeds the estimated quantity by more than 25% of that amount stated in the Contract 
Documents, a Change Order will be issued for any increase or decrease in unit cost, which results 
from the increased work.  If the quantity variation is such as to cause an increase in the time 
necessary for completion, the Authority shall, upon receipt of a written request for an extension of 
time, make an appropriate adjustment for extending the completion date in accordance with Article 
26. 

 
Article 25: CHANGES IN THE CONTRACT SUM OR OTHER RELIEF 
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(a) If the Contractor wants  to make a claim for an increase in the Contract Sum, or for any other relief 

under the Contract, it shall give the Engineer and the Authority written notice of the claim within ten 
(10) days after the occurrence of the event giving rise to such claim.  This notice shall be given by the 
Contractor before proceeding to execute any additional Work, except in an emergency endangering 
life or property.  The notice shall set forth the basis for the claim and the relief or increase in the 
Contract Sum requested by the Contractor.  After providing notice of its claim, Contractor shall 
provide the Authority and the Engineer with any information and/or documents requested by them 
to evaluate the claim. No such claim shall be valid unless so made.  If the Authority and the 
Contractor cannot agree on the amount of the adjustment in the Contract Sum, it shall be 
determined by the Engineer in accordance with Article 40(e).  Any change in the Contract Sum 
resulting from such claim shall be authorized by Change Order. 

 
(b) If the Contractor claims that additional cost is required because of, but not limited to, 
 

(1) any written interpretation of the Contract Documents; 
 

(2) any order by the Authority to stop the Work where the Contractor was not at fault; or 
 
(3) any Field Order directed change in the Work; the Contractor shall make such claim as 

provided in Article 25(a). 
 
Article 26:  TIME FOR COMPLETION AND LIQUIDATED DAMAGES 
 
(a) All time limits stated in the Contract Documents are of the essence of the Contract. 
 
(b) The Contractor shall proceed with the Work with the diligence necessary to insure Substantial 

Completion within the Contract Time.  It is expressly understood and agreed by and between the 
Contractor and the Authority that the Contract Time for the completion of the Work described 
herein is a reasonable and adequate time, taking into consideration the average climate and economic 
conditions and other factors prevailing in the locality of the Work. 

 
(c) If the Contractor shall fail to Substantially Complete the Work within the Contract Time, or 

extension of time granted by the Authority, then the Contractor shall pay to the Authority liquidated 
damages as specified in the Contract Documents for each calendar day after the date of Substantial 
Completion until the Work achieves Substantial Completion.  Contractor agrees that the amount of 
liquidated damages is reasonable and waives any right it may have to contest the amount of 
liquidated damages as being unreasonable or a penalty.   If liquidated damages are not set forth in 
the Contract Documents, Contractor shall be liable to Owner for any loss or damage arising from the 
Contractor’s failure to complete the Work by the date of Substantial Completion.  

 
(d) If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the 

Authority or the Engineer, or by any employee of either, or by any separate contractor employed by 
the Authority, or by changes ordered in the Work, or by labor disputes, fire, unusual delay in 
transportation, unusual and adverse weather conditions that could not be  reasonably anticipated, 
unavoidable casualties, or any causes beyond the Contractor’s control, or by delay authorized by the 
Authority, then the Contract Time shall be extended by Change Order for such reasonable time as 
the Engineer may determine. 

 
(e) Any claim for extension of time shall be made in writing to the Engineer and the Authority within 

(10) days after the commencement of the event giving rise to or causing the claimed delay; otherwise 
it shall be waived.  The notice shall set forth the basis for the extension of time and any other relief 
requested by the Contractor.  After providing notice of its claim, Contractor shall provide the 
Authority and the Engineer with any information and/or documents requested by them to evaluate 
the claim. In the case of a continuing delay only one notice of claim is necessary.  The Contractor 
shall precisely identify the delay and its cause, and provide an estimate of the probable effect of such 
delay on the progress of the Work.   

 
(f) Contractor hereby expressly waives any claims against the Authority and the Engineer for any 

indirect or direct damages, costs or expenses which the Contractor or its Subcontractors may incur 
as a result of any delay in the performance of the Contract, except and then only to the extent that 
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the delay is caused by any act or omission of the Authority or the Engineer, or their agents or 
employees, and is due to causes within their control.  In such event, Contractor may seek direct costs 
arising solely from the delay but shall not be entitled to any indirect costs including, without 
limitation, home office overhead costs.  It is understood and agreed that the Contractor’s sole and 
exclusive remedy in case of any noncompensable delay shall be an extension of the Contract Time, 
but only as determined in accordance with the provisions of the Contract Documents. 

 
(g) In the event that Contractor has incurred a delay for which it believes it is entitled to compensation 

under this Contract, it shall give the Authority written notice of that claim within ten (10) days of the 
commencement of the delay, and shall identify what it considers to be the cause of and expected 
duration of the delay. 

 
Article 27:  CORRECTION OF WORK 
 
(a) The Contractor shall promptly remove from the premises all work rejected by the Engineer or the 

Authority for failure to comply with the Contract Documents whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the work in 
accordance with the Contract Documents and without expense to the Authority and shall bear the  
expense of making good all work of other Contractors destroyed or damaged by such removal or 
replacement. 
 

(b) Unauthorized work shall be any work done or materials ordered by the Contractor prior to receipt 
of the Notice to Proceed, previously rejected work incorporated into the Project, work done contrary 
to or regardless of the instructions of the Engineer, extra work performed without proper written 
authority, work done beyond the limits shown on the Plans, except as herein specified, any extra 
work done without written authority from the Engineer or the Authority, or any work done after 
discovery of a discrepancy, ambiguity, or inconsistency and before the Engineer provides any 
necessary instructions to the Contractor.  The Authority shall not pay for unauthorized work.   
Unauthorized work may, at the Authority’s sole discretion, be ordered removed or replaced at the 
Contractor’s expense. 

 
Article 28:  SUSPENSION OF WORK; THE AUTHORITY’S RIGHT TO STOP AND CARRY OUT THE 
WORK 
 
(a) The Authority may order the Contractor in writing to suspend, delay, or interrupt all or any part of 

the Work for such period of time as it may determine to be appropriate for the convenience of the 
Authority. 

 
(b) The Authority’s Right to Stop the Work 
 

If the Contractor fails to correct defective Work as required, fails to carry out the Work in 
accordance with the Contract Documents, or if an emergency situation exists that threatens the 
safety of persons or property, the Authority, in addition to any other remedies it may have, by a 
written notice direct the Contractor to stop the Work, or any portion thereof, until the cause for such 
order has been eliminated.  Contractor shall be liable to the Authority for any loss of damages 
arising from the stoppage of the Work including, without limitation, any loss or damage arising from 
a delay in the completion of the Work. 

 
(c) Authority’s Right to Carry Out the Work 
 

If the Contractor defaults or neglects to carry out the Work in accordance with the Contract 
Documents and fails within two (2) days after receipt of written notice from the Authority to 
commence and continue correction for such default or neglect with diligence and promptness, the 
Authority may, after two (2) days following receipt by the Contractor of an additional written notice 
of its decision to do so, make good such deficiencies without prejudice to any other remedy it may 
have.  In such case an appropriate Change Order shall be issued deducting from the payments then 
or thereafter due the Contractor the cost of correcting such deficiencies, including compensation for 
the Engineer’s additional services or other services as may be required and made necessary by such 
default, neglect or failure.  If the payments then or thereafter due the Contractor are not sufficient to 
cover such amount, the Contractor shall pay the difference to the Authority.  All charges and back 
charges made against monies otherwise owed to or due to the Contractor shall be deemed accepted 
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unless the Contractor rejects them in writing to the Authority within ten (10) days of receipt and 
states fully its reasons for rejecting them. 

 
Article 29:  TERMINATION 
 
(a) If the Contractor is adjudged a bankrupt or insolvent, or if it makes a general assignment for the 

benefit of its creditors, or if a trustee or receiver is appointed for the Contractor or for any of its 
property, or if it files a petition to take advantage of any debtor’s act, or to reorganize under the 
bankruptcy or applicable laws, or if it fails to supply sufficient skilled workmen or suitable materials 
or equipment, or if it fails to make prompt payments to subcontractors or for labor, materials or 
equipment, or if it refuses or fails to prosecute the Work or any separable part thereof, with such 
diligence as will insure its completion within the Contract Time, or if it fails to complete the Work 
within the Contract Time required, or if it disregards laws, ordinances, rules, regulations, directions 
or orders of any public body having jurisdiction over the Work, or if it disregards the authority of 
the Engineer, or if it otherwise violates any provision of the Contract Documents, then the Authority 
may, without prejudice to any other right or remedy, seven (7) days after delivery of a written notice  
to the Contractor and its surety, terminate the services of the Contractor and take possession of the 
Project and of all materials, equipment, tools, construction equipment and machinery thereon owned 
by the Contractor, and finish the Work by whatever method it may deem expedient.  In such case, 
the Contractor will not be entitled to receive any future payment until the Work is finished.  If the 
unpaid balance of the Contract Price exceeds the direct and indirect costs of completing the Project, 
including compensation for additional professional services, such excess will be paid to the 
Contractor.  If such costs exceed such unpaid balance, the Contractor shall pay the difference to the 
Authority.  Such cost incurred by the Authority will be determined by the Engineer and 
incorporated in a Change Order. 

 
(b) If termination for cause by the Authority is deemed to be improper, it shall be deemed a termination 

for convenience.   
 
(c) Where the Contractor’s services have been so terminated by the Authority, the termination shall not 

affect any rights the Authority then has or that may thereafter accrue against the Contractor.  Any 
retention or payment of monies by the Authority due the Contractor will not release the contractor 
from compliance with the Contract Documents. 

 
(d) Termination for Convenience 
 

The Authority may, effective not less than after seven (7) days from delivery of a written notice to the 
Contractor, without cause and without prejudice to any other rights or remedies it may have, 
terminate this Construction Contract for its own convenience for any reason.    When this 
Construction Contract has been terminated for convenience, the Contractor shall be paid only for 
Work performed through the date of termination The Contractor shall not be entitled to anticipated 
profits on unperformed portions of the Work. 

 
Article 30:  USE OF THE PREMISES 
 
(a) The Authority will have the right to enter the premises for the purpose of doing work not covered by 

the Contract Documents.  This provision shall not be construed as relieving the Contractor of the sole 
responsibility for the care and protection of the Work or the restoration of any damaged work, 
except such as may be caused by agents or employees of the Authority. 

 
(b) Prior to Substantial Completion, the Authority, with the concurrence of the Contractor, may use any 

completed or substantially completed portion of the Work.  Such use shall not constitute a final 
acceptance of such portions of the Work unless otherwise stated so in writing. 

 
Article 31:  PAYMENTS TO THE CONTRACTOR 
 
(a) Prior to submitting its first application for payment, the Contractor shall submit to the Authority 

and the Engineer a schedule of values allocating  the costs of the various portions of the Work, 
prepared in such form and supported by such data to substantiate its accuracy as may be required 
by the Authority and the Engineer.  This schedule, as approved, shall be used as a basis for 
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Contractor’s applications for payment, which shall be submitted on the current edition of the AIA 
Application and Certification for Payment (“Application for Payment”), AIA Document G702. 

 
(b) At least twenty days before each progress payment falls due (but not more than once a month), the 

Contractor, the Engineer, and the Authority shall meet at the Project to determine the percentage of 
completion of the individual items in the schedule of values.  If no agreement is reached, the 
Contractor shall prepare its Application for Payment using percentages it considers correct.  
Thereafter, the Contractor shall submit to the Engineer three (3) copies of its completed and signed 
Applications for Payment covering the work performed during the period of the Application for  
Payment and supported by such data as the Engineer may reasonably require.  If payment is 
requested on the basis of materials and equipment not incorporated in the Work, the Application for 
Payment shall also be accompanied by such supporting data, satisfactory to the Engineer, as will 
protect the Authority’s interests therein, including applicable insurance.  See Article 32(c).  The 
Engineer will, within fifteen days after receipt of each Application for Payment, either certify in  
writing its approval of payment for an amount based either on the agreed percentages of completion 
or the percentages the Engineer considers correct and present the Application for Payment to the 
Authority, or return the Application for Payment to the contractor stating in writing its reasons for 
refusing to approve payment.  If payment has been refuse, the Contractor may make the necessary 
corrections and resubmit the Application for Payment to the Engineer.  The Authority will, within 
thirty days of its receipt of an approved Application for Payment, pay the Contractor a progress 
payment in the amount certified by the engineer, unless the Authority has reason to refuse payment 
of that amount in whole or in part, in which event it shall state its reasons in writing to the 
Contractor.  The Authority will retain five (5) percent of the amount of each payment due until final 
completion and acceptance of all work.  However, the Authority may, in its sole discretion, reduce 
the amount retained to 150% of the value of work remaining when the work is substantially 
complete.  The decision to reduce retainage and the amount of such reduction shall be solely that of 
the Authority.  On completion and acceptance of a part of the Work on which the price is stated 
separately in the Contract Documents, payment may be made in full, including retained percentages 
less authorized deductions.  Prior to receiving each payment, and as part of its Applications for 
Payment, the Contractor shall certify in writing that it has made payment from the proceeds of prior 
payments and that it will make timely payments form the proceeds of progress and final payment 
then due it, to its subcontractors and suppliers in accordance with its contractual arrangement with 
them.  If requested by the Authority, the Contractor shall provide evidence of such payments, 
including affidavits by subcontractors and suppliers. 

 
(c) The Application for Payment may also include an allowance for the cost of major materials and 

equipment not yet incorporated in the Work.  When requested in writing by the Contractor and 
approved in writing by the Authority, payment will be made for nonperishable major material and 
equipment delivered and properly stored at the Work site or other approved site.  Material for which 
payment has been made, wholly or partially, shall not be removed from the Work site or other 
approved site unless authorized by the Authority in writing. 

 
(d) The Contractor shall indemnify and save the Authority and its agents harmless from all losses, 

damages, liabilities, including attorney’s fees, arising out of the demands of Subcontractors, laborers, 
workmen, mechanics, materialmen and furnishers of machinery parts thereof, equipment, tools, and 
all supplies incurred in the furtherance of the performance of the Work.  The Contractor shall, at the 
Engineer’s request, furnish satisfactory evidence that all obligations of the nature designated above 
have been paid, discharged, or waived.  If the Contractor fails to do so, the Authority may, after 
having notified the Contractor, either pay unpaid bills or withhold from the Contractor’s unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and all such lawful claims 
until satisfactory evidence is furnished that all liabilities have been fully discharged whereupon 
payment to the Contractor will be resumed in accordance with the terms of the Contract Documents.  
In no event, however, shall the provisions of the foregoing sentence be construed to impose any 
obligations upon the Authority to either the Contractor, its Surety, or any third party.  In paying any 
unpaid bills of the Contractor, any payment so made by the Authority will be considered as a 
payment made under the Contract Documents by the Authority to the Contractor and the Authority 
will not be liable to the Contractor for any such payments in good faith. 

 
(e) If the Authority fails to make a payment when due under the terms of this Contract, interest shall 

accrue on monies due and owing at the rate of 3% per annum commencing sixty (60) days after the 
date the payment was due.   
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(f) The Authority may reduce in whole or in part any approved Application for Payment, whether or 

not it has been paid, to the extent necessary to protect the Authority from loss because of: 
 

(1) defective Work not remedied; 
 
(2) failure to timely or properly pay Subcontractors; 

 
(3) evidence that the Work cannot be completed for the amount remaining to be paid; or 

 
(4) damage to the Authority; 

 
(5) a persistent failure to carry out the Work in accordance with the Contract Documents. 

 
Article 32:  SUBSTANTIAL COMPLETION OF THE WORK 
 
(a) When the Contractor considers that the Work or, if agreed to by the Authority, a designated portion 

thereof is Substantially Complete as defined in Article 1, the Contractor shall prepare for submission 
to the Engineer a list of items to be completed or corrected.  The failure to include any items on such 
list does not alter the responsibility of the Contractor to complete all Work in accordance with the 
Contract Documents.  When the Engineer on the basis of its inspection determines that the Work or 
designated portion thereof is Substantially Complete, it will then prepare a Certificate of Substantial 
Completion which shall establish the Date of Substantial Completion, shall state the responsibilities 
of the Authority and the Contractor for security, maintenance, heat, utilities, damage to the Work, 
and insurance, and shall fix the time within which the Contractor shall complete the items listed 
therein.  Warranties required by the Contract Documents shall commence on the Date of Substantial 
Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of 
Substantial Completion.  The Certificate of Substantial Completion shall be submitted to the 
Authority and the Contractor for their written acceptance of the responsibilities assigned to them in 
such Certificate. 

 
(b) Upon Substantial Completion of the Work or designated portion thereof and upon application by the 

Contractor and certification by the Engineer, the Authority shall make payment, reflecting 
adjustment in retainage, if any, for such Work or portion thereof, as provided in the Contract 
Documents. 

 
Article 33:  FINAL COMPLETION AND FINAL PAYMENT 
 
(a) Upon receipt of written notice that the Work is ready for final inspection and acceptance and upon 

receipt of a final Application for Payment, the Engineer will promptly make such inspection and, 
when it finds the Work acceptable under the Contract Documents and the Contract fully performed, 
it will promptly issue a final Certificate for Payment stating that to the best of its knowledge, 
information, and belief, and on the basis of its observations and inspections, the Work has been 
completed in accordance with the terms and conditions of the Contract Documents and that the 
entire balance stated therein is due and payable to the Contractor.  If the Contractor has completed 
all of the requirements and conditions, Final Payment shall be made within 30 days of receipt of the 
Contractor’s Application.  The Engineer’s Final Certificate for Payment will constitute a further 
representation that the conditions precedent to the Contractor’s being entitled to final payment as set 
forth in Article 32(b) have been fulfilled. 

 
(b) Neither the final payment nor the remaining retained percentage shall become due until the 

Contractor submits to the Engineer (1) an affidavit that all payrolls, bills for materials and 
equipment, and other indebtedness connected with the Work for which the Authority or its property 
might in any way be responsible, have been paid or otherwise satisfied, (2) consent of surety, if any, 
to final payment, (3) if required by the Authority, other data establishing payment or satisfaction of 
all such obligations, such as receipts, release and waivers of liens arising out of the Contract, to the 
extent and in such form as may be designated by the Authority, (4) two (2) binders containing all 
product and equipment manuals, warranties and guarantees, and (5) as-built drawings.  If any 
Subcontractor refuses to furnish a release or waiver required by the Authority, the Contractor may 
furnish a bond satisfactory to the Authority to indemnify it against any such lien.  If any such lien 
remains unsatisfied after all payments are made, the Contractor shall refund to the Authority all 
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monies that the latter may be compelled to pay in discharging such lien, including all costs and 
reasonable attorneys’ fees. 

 
(c) If, after Substantial Completion of the Work, final completion thereof is materially delayed through 

no fault of the Contractor or by the issuance of Change Orders affecting final completion, and the 
Engineer so confirms, the Authority shall, upon application by the Contractor and certification by 
the Engineer, and without terminating the Contract, make payment of the balance due for that 
portion of the Work fully completed and accepted.  If the remaining balance of the Contract Sum is 
less than the retainage stipulated in the Contract Documents, the written consent of the surety to the 
payment of the balance due for that portion of the Work fully completed and accepted shall be 
submitted by the Contractor to the Engineer prior to certification of such payment.  Such payment 
shall then be made under the terms and conditions governing final payment.  However, that payment 
shall not constitute a waiver of any claims the Authority may then or thereafter have. 

 
(d) The acceptance of final payment shall constitute a waiver of all claims by the Contractor except those 

previously made in writing, properly reserved pursuant to these General Conditions, and identified 
by the Contractor as unsettled at the time of the final Application for Payment.  Such contractual 
claims, whether form money or other relief, shall be submitted in writing not later than 60 days after 
final payment.  The Authority’s Capital Programs Director shall review such contractual claims and 
issue a final decision in writing within 90 days after receipt. 

 
Article 34:  INSURANCE 

 
(a) Contractor’s Liability Insurance 
 

The Contractor shall purchase and maintain such insurance as will protect it from claims set forth 
below which may arise out of or result from the Contractor’s operations under the Contract, 
whether such operations be by itself or by any Subcontractor or by anyone directly or indirectly 
employed by any of them, or by anyone for whose acts any of them may be liable: 
 
(1) claims under workers’ or workmen’s compensation, disability benefit and other similar 

employee benefit acts; 
 

 (2)  claims for damages because of bodily injury, occupational sickness or disease, or death of its 
employees; 

 
 (3)  claims for damages because of bodily injury, sickness or disease, or death of any person 

other than its employees; 
 
 (4)  claims for damages insured by usual personal injury liability coverage, which are sustained 

(1) by any person as a result of an offense directly or indirectly related to the employment of 
such person by the Contractor, or (2) by any other person; 

 
 (5)  claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property, including loss of use resulting there from; and 
 
 (6)  claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 
 

 Liability insurance shall include all major divisions of coverage and be on a comprehensive basis 
including: 

 
 (1) Premises Operations (including X, C and U coverage); 
 
 (2) Independent Contractor’s Protective; 
 
 (3) Products and Completed Operations; 
  
 (4) Personal Injury Liability with Employment Exclusions deleted; 
 
 (5) Contractual, including provisions for indemnity obligations under this Agreement; 
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 (6) Owned, non-owned and hired motor vehicles; 
  
 (7) Broad Form Property Damage including Completed Operation 

  
 Contractor shall have and maintain the following insurance in the amounts set forth below unless 

otherwise agreed to by the Owner in writing: 
 

(1) Workers’ Compensation Insurance in an amount as required by state law.  Workers’ 
Compensation per statutory limits and employer’s liability in the following minimum 
amounts: EL Each Accident - $500,000, EL Disease Policy Limit - $500,000, EL Disease 
Each Employee - $500,000. 

   
 
 (2) Commercial General Liability Insurance including coverage for bodily injury, property 

damage, contractual liability and  products/completed operations with a minimum coverage 
of $1,000,000 per occurrence and $2,000,000 in the aggregate.  Property damage coverage 
shall include coverage for explosion, collapse and underground hazards.  Coverage for 
products/completed operations shall extend for a period of three (3) years after the date of 
substantial completion.  Property damage in the amount of not less than $1,000,000 for any 
one accident. Additional limits may be required. 

 
 (3) Comprehensive Automobile Liability Insurance for bodily injury and property damage with 

a minimum coverage of $1,000,000 per occurrence and $1,000,000 in the aggregate.   
 
 (4) Excess or Umbrella insurance supplementing coverage under the Commercial General 

Liability, Comprehensive Automobile Liability Insurance and Employer’s Liability 
Insurance policies with a minimum coverage of $1,000,000 per occurrence and $1,000,000 in 
the aggregate 

 
 The Contractor shall endorse the Authority on its insurance policy as an additional insured to 

protect the interests of the public.  Certificates of Insurance and Additional Insured Endorsements 
acceptable to the Authority shall be filed with the Authority prior to commencement of the Work.  
These Certificates and Endorsements shall contain a provision that coverages afforded under the 
policies will not be cancelled until at least thirty days prior written notice has been given to the 
Authority.  Insurance certificates must include an additional insured endorsement naming the 
following as an additional insured: “The Northern Virginia Regional Park Authority, its officers, 
directors, agents, employees, and volunteers.”  The endorsement must be completed on endorsement 
form CG 20 10 11 85 or CG 20 10 07 04 or such other form acceptable to the Authority.   

 
(b) The Authority’s Liability Insurance 
 

The Authority shall be responsible for purchasing and maintaining its own liability insurance and, at 
its option, may purchase and maintain such insurance as will protect it against claims that may arise 
from operations under the Contract. 
 
 

(c) Property Insurance 
 

Unless otherwise provided, the Authority shall purchase and maintain property insurance upon the 
entire Work at the site to the full insurable value thereof.  This insurance shall include the interests 
of the Authority, the Contractor, Subcontractors, and Sub-subcontractors in the Work and shall 
insure against the perils of fire and extended coverage and shall include “all risk” insurance for 
physical loss or damage including, without duplication of coverage, theft, vandalism and malicious 
mischief.  If the Authority does not intend to purchase such insurance for the full insurable value of 
the entire Work, it shall inform the Contractor in writing prior to commencement of the Work.  The 
Contractor may then affect insurance that will protect the interests of itself, its Subcontractors and 
Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged 
to the Authority.  If not covered under the all risk insurance or otherwise provided in the Contract 
Documents, the Contractor shall effect and maintain similar property insurance on portions of the 
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Work stored off the site or in transit when such portions of the Work are to be included in an 
Application for Payment. 
 

(d) The Authority shall purchase and maintain such boiler and machinery insurance as may be required 
by the Contract Documents or by law.  This insurance shall include the interests of the Authority, the 
Contractor, Subcontractor and Sub-subcontractors in the Work 
 

(e) Any loss insured under Article 34(c) is to be adjusted with the Authority and made payable to the 
Authority as trustee for the insured’s, as their interests may appear.  The Contractor shall pay each 
Subcontractor a just share of any insurance monies received by the Contractor, and by appropriate 
agreement, written where legally required for validity, shall require each Subcontractor to make 
payments to its Sub-subcontractors in similar manner. 

 
(f) If the Contractor requests in writing that insurance for risks other than those described in Article 

34(c) or (d) or other special hazards be included in the property insurance policy, the Authority may, 
if possible and in its sole discretion, include such insurance, and the cost thereof shall the charged to 
the Contractor by appropriate Change Order. 

 
(g) The Authority and the Contractor waive all rights against (1) each other and the Subcontractors, 

Sub-subcontractors, agents and employees each of the other, and (2) the Engineer and separate 
contractors, if any, and their subcontractors, sub-contractors, agents and employees, for damages 
caused by fire or other perils to the extent covered by insurance obtained pursuant to Article 34(c) or 
(d) or any other property insurance applicable to the Work, except such rights as they may have to 
the proceeds of such insurance held by the Engineer as trustee.  The foregoing waiver afforded the 
Engineer, its agents and employees shall not extend to the liability imposed by Article 36(a).  The 
Authority or the Contractor, as appropriate, shall require of the Engineer, separate contractors, 
Subcontractors and Sub-subcontractors by appropriate agreements, written where legally required 
for validity, similar waivers each in favor of all other parities enumerated in this Article 34(g). 

 
(h) If required in writing by the Contractor, the Authority as trustee shall, upon the occurrence of an 

insured loss, deposit in a separate account any money so received, and shall distribute it in 
accordance with the interests of the parties.  If after such loss no other special agreement is made, 
replacement of damaged work shall be covered by an appropriate Change Order. 

 
(i) The Authority as trustee shall have power to adjust and settle any loss with the insurers. 
 
(j) If the Authority finds it necessary to occupy or use a portion or portions of the Work prior to 

Substantial Completion thereof, such occupancy or use shall not commence prior to a time mutually 
agreed to by the Authority and the Contractor and to which the insurance company or companies 
providing the property insurance have consented by endorsement to the policy or policies.  This 
insurance shall not be cancelled or lapsed on account of such partial occupancy or use.  Consent of 
the Contractor and of the insurance company or companies to such occupancy or use shall not be 
unreasonably withheld. 
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Article 35:  ASSIGNMENTS 
 
Neither the Contractor nor the Authority shall sell, transfer, assign, or otherwise dispose of the Contract or 
any portion thereof, or of its rights, title, or interest therein, or its obligations thereunder, without written 
consent of both parties. 
 
 
Article 36:  INDEMNIFICATION 
 
(a) To the fullest extent permitted by law, the Contractor shall indemnify and hold harmless the 

Authority, the Engineer and  their agents, officers, directors and employees from and against all 
claims, damages, losses and expense, including but not limited to attorney’s fees, arising out of or 
resulting from the performance of the Work, provided that any such claim, damage, loss or expense 
(1) is attributable to bodily injury, sickness, disease or death, or to injury to or destruction of 
tangible property (other than the Work itself) including the loss of use resulting therefrom and (2) is 
caused in whole or in part by any negligent act or omission of the Contractor, any Subcontractor, 
anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be 
liable, regardless of whether or not it is caused in part by a party indemnified hereunder.  Such 
obligation shall not be construed to negate, abridge, or otherwise reduce any other right or obligation 
of indemnity that would otherwise exist as to any party or person described in this Article. 

 
(b) In any and all claims against the Authority or the Engineer or any of their agents or employees by 

any employee of the Contractor, any Subcontractor, anyone directly or indirectly employed by any of 
them or anyone whose acts any of them may be liable, the indemnification obligation under this 
Article shall not be limited in any way by any limitation on the amount or type of damages,  
compensation or benefits payable by or for the Contractor or any Subcontractor under workers’ or 
workmen’s compensation acts, disability benefit acts or other employee benefit act. 

 
(c) The Authority shall retain such monies due or to become due the Contractor under the Contract as 

considered necessary by the Authority until such suits, claims for damages costs or losses have been 
settled or otherwise disposed of or satisfactory evidence to that effect has been furnished to the 
Authority. 

 
Article 37:  CONTRACTOR LIABILITY 
 
The Contractor shall be liable to Authority for all costs the Authority incurs as a result of the Contractor’s 
failure to perform this Contract in accordance with its terms.  The Contractor’s failure to perform shall 
include the failure of its suppliers and or Subcontractors of any tier to perform.  Contractor’s liability shall 
include, but not be limited to, (1) damages, liquidated damages, and other delay costs payable to the 
Authority; (2) the Authority’s increased costs of performance, such as extended overhead and increased 
performance costs resulting from Contractor-caused delays, improper Contractor work, or termination of 
the Contractor; (3) warranty and rework costs; (4) liability to third parties; (5) excess costs; and (6) 
attorney’s fees and related costs. 
 
Article 38:  SEPARATE CONTRACTS 
 
(a) The Authority reserves the right to let other contracts in connection with this Project.  The 

Contractor shall afford other contractors reasonable opportunity for the introduction and storage of 
their materials and the execution of their work and shall properly connect and coordinate its work 
with theirs.  If the proper execution or results of any part of the Contractor’s work depends upon the 
work of any other contractor, the Contractor shall inspect and promptly report to the Engineer any 
defects in such work that render it unsuitable for such proper execution and results.  The 
commencement of work by the Contractor shall indicate an acceptance of the previous contractor’s 
work. 

 
(b) The Authority may perform additional work related to the Project by itself, or it may let other 

contracts containing provisions similar to these.  The Contractor shall afford the other contractors 
who are parties to such contracts, the Authority, if it is performing the additional work itself, 
reasonable opportunity for the introduction and storage of materials and equipment and the 
execution of work and shall properly connect and coordinate it Work with theirs. 
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(c) If the performance of additional work by other contractors or the Authority is not specified in the 
Contract Documents prior to the execution of the Contract, Written Notice thereof shall be given to 
the Contractor prior to starting any such additional work.  If the Contractor believes that the 
performance of such additional work by the Authority or others will result in additional expense to 
the Contractor or entitle it to an extension of the Contract Time, it may make a claim therefore as 
provided in Articles 25, 26 and 27. 

 
Article 39: SUBCONTRACTING 
 
(a) The Contractor may utilize the services of  Subcontractors – which will have been approved by the 

Authority prior to commencement of the work – on those parts of the Work that, under normal 
contracting practices are performed by  Subcontractors.  The Contractor shall submit a list of 
proposed Subcontractors prior to commencement of the Work for the Authority’s review and 
approval.  The Contractor shall not employ a Subcontractor to which the Authority may object.  The 
Authority shall not withhold its approval unreasonably. 

 
(b) The Contractor shall not award work to a single Subcontractors in excess of 50 percent of the 

Contract Price without prior written approval of the Authority. 
 
(c) The Contractor shall be fully responsible to the Authority for the acts and omissions of its 

Subcontractors and of persons either directly or indirectly employed by them, as it is for the acts and 
omissions of person directly employed by it.  The Contractor shall be fully responsible for the 
coordination of the work of the trades, Subcontractors and suppliers, and their officers, agents and 
employees. 

 
(d) By an appropriate written agreement, the Contractor shall require each Subcontractor, to the extent 

of the Work to be performed by the Subcontractor, to be bound to the Contractor by the terms of the 
Contract Documents, and to assume toward the Contractor all the obligations and responsibilities 
that the Contractor, by the Contract Documents, assumes toward the Authority and the Engineer.  
The agreement shall preserve and protect the rights of the Authority and the Engineer under the 
Contract Documents with respect to the Work to be performed by the Subcontractor so that the 
subcontracting thereof will not prejudice such rights, and shall allow  the Subcontractor, unless 
specifically provided otherwise in the Contractor-Subcontractor agreement, the benefit of all rights, 
remedies, and redress against the Contractor that the Contractor, by these Documents, has against 
the Authority.  Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with its Sub-subcontractors.  The Contractor shall make available to each 
proposed Subcontractor, prior to the execution of the Subcontract, copies of the Contract Documents 
to which the Subcontractor will be bound by this Paragraph and identify to the Subcontractor any 
terms and conditions of the proposed Subcontract that may be at variance with the Contract 
Documents.  Each Subcontractor shall similarly make copies of such Documents available to its Sub-
subcontractors. 

 
(e) Nothing contained in the Contract Documents shall create any contractual arrangement between any 

Subcontractor and the Authority. 
 
(f) Within seven (7) days after receipt of amounts paid to it, contractor shall either: 
 

(1) Pay its subcontractors for the proportionate share of the total payment received attributable 
to the work performed by the subcontractor under the contract; or 

 
(2) Notify the Authority and subcontractor in writing of his intentions to withhold all or part of 

the subcontractor’s payment with the reasons for the nonpayment. 
 
(g) Contractor shall include in each of its subcontracts a provision requiring each subcontractor to 

include or otherwise be subject to the same payment and interest requirements with respect to each 
lower-tier subcontractor that the contractor is subject to in subparagraph (f) and Article 32(e). 

 
 
 
Article 40:  ENGINEER 
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(a) The Engineer will act as the Authority’s representative during the construction period and until final 
payment. 

 
(b) The Engineer will visit the site at intervals appropriate to the stage of construction to familiarize 

itself and determine in general if the work is proceeding in accordance with the Contract Documents.  
However, the Engineer will not be required to make exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work.  On the basis of its on-site observations, it will keep the 
Authority informed of the progress of the Work, and will endeavor to guard the Authority against 
defects and deficiencies in the Work of the Contractor. 

 
(c) The Engineer will not be responsible for and will not have control or charge of construction means, 

methods, techniques, sequences or procedures, or for safety precautions and programs in connection 
with the Work, and it will not be responsible for the Contractor’s failure to carry out the Work in 
accordance with the Contract Documents.  The Engineer will not be responsible for or have control 
or charge over the acts or omissions of the Contractor, Subcontractors, or any of their agents or 
employees, or any other persons performing any of the Work.  This Article shall in no way change 
the Engineer’s responsibilities or liability to Authority. 

 
(d) The Engineer will render interpretations necessary for the proper execution or progress of the Work, 

with reasonable promptness and in accordance with any time limit agreed upon.  Either party to the 
Contract may make a written request to the Engineer for such interpretations. 

 
(e) Claims, disputes, and other matters in question between the Contractor and the Authority relating to 

the execution or progress of the Work or the interpretation of the Contract Documents shall be 
referred initially to the Engineer for decision, which it will render in writing within a reasonable 
time.  Unless the Contractor provides written notice to the Authority and the Engineer of any 
objection to the Engineer’s decision, the Engineer’s decision shall be final and binding. 

 
(f) All interpretations and decisions of the Engineer shall be consistent with the intent of and reasonably 

inferable from the Contract Documents and will be in writing or in the form of drawings.  The 
Engineer will endeavor to secure faithful performance by both the Authority and The Contractor, 
will not show partiality to either, and will not be liable for the result of any interpretation or decision 
rendered in good faith in such capacity. 

 
(g) The Engineer’s decisions in matters relating to artistic effect will be final if consistent with the intent 

of the Contract Documents and agreed to by the Authority. 
 
(h) The parties agree to perform the Work, accept the interpretation or otherwise follow the decision of 

the Engineer so as to not delay the progress of the Work.  Notwithstanding this provision, the 
Authority may stop the Work pending a judicial review of the Engineer’s decision. 

 
(i) The Engineer will have authority to reject Work, which does not conform to the Contract 

Documents. 
 
(j) The Engineer will review and approve or take other appropriate action upon the Contractor’s 

submittals such as Shop Drawings, Product Data and Samples, but only for conformance with the 
design concept of the Work and with the information given in the Contract Documents.  Such action 
shall be taken with reasonable promptness so as to cause no delay.  The Engineer’s approval of a 
specific item shall not indicate approval of an assembly of which the item is a component. 

 
(k) The Engineer will conduct inspections to determine the dates of Substantial Completion and final 

completion, will receive and forward to the Authority for the Authority’s review written warranties 
and related documents required by the Contract and assembled by the Contractor, and will issue a 
final Certificate for Payment upon compliance with the requirements of Article 34. 

 
(l) Notwithstanding any other provision to the contrary, Article 40(e) to (h) shall not apply to this 

project if there IS no Project Engineer. 
 
Article 41:  WARRANTY 
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(a) The Contractor warrants to the Authority and the Engineer that all materials and equipment 
furnished under this Contract will be new unless otherwise specified and that all Work will be 
performed in a good and workmanlike manner and will be of good quality, free from faults and 
defects and in conformance with the Contract Documents and the Legal Requirements.  All Work 
not conforming to these requirements, including substitutions not properly approved and authorized, 
may be considered defective.  If required by the Engineer, the Contractor shall furnish satisfactory 
evidence of the kind and quality of materials and equipment.   

 
(b) The Contractor shall promptly correct all Work rejected by the Engineer as defective or as failing to 

conform to the Contract Documents whether observed before or after substantial Completion and 
whether or not fabricated, installed, or completed.  The Contractor shall bar all costs of correcting 
such rejected Work, including compensation for the Engineer’s additional services made necessary 
thereby. 

 
(c) If, within one year after the Date of Substantial Completion of the Work or designated portion 

thereof or within one year after acceptance by the Authority of designated equipment or within such 
longer period of time as may be prescribed by law or by the terms of any applicable special warranty 
required by the Contract Documents, any of the Work is found to be defective or not in accordance 
with the Contract Documents, the Contractor shall correct it promptly after receipt of a written 
notice from the Authority to do so unless the Authority has previously given the Contractor a written 
acceptance of such condition.  This obligation shall survive termination of the Contract.  The 
Authority shall give such notice promptly after discovery of the condition. 

 
Article 42:  CONTRACTUAL DISPUTES 
 
Contractual claims, whether for money or for other relief, shall be submitted in writing not later than (60) 
sixty days after final payment; however, written notice of the Contractor’s intention to file such claim must 
be given at the time of the occurrence or beginning of the work upon which the claim is based.  A written 
decision upon any such claims will be made by the Authority within thirty (30) days after submittal.  The 
Contractor may not institute legal action prior to receipt of the Authority’s decision on the claim unless it 
fails to render such decision within 120 days.  The decision of the Capital Programs Director or other 
signatory on the Contract shall be final and conclusive unless the Contractor within six (6) months of the date 
of the final decision on a claim, initiates legal action as provided in § 2.2-4364 of the Code of Virginia.  Failure 
of the Authority to render a decision within 120 days shall not result in the Contractor being awarded the 
relief claimed nor shall it result in any other relief or penalty.  The sole result of the Authority’s failure to 
render a decision within the time allotted shall be the Contractor’s right to immediately institute legal action.  
No administrative appeals procedure pursuant to § 2.2-4365 of the Code of Virginia has established for 
contractual claims under this Contract. 
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CONSTRUCTION CONTRACT 

This Construction Contract is made this ____  day of  , 2026 by and between NOVA Parks, 5400 
Ox Road, Fairfax Station, Virginia 22039 ("Authority"), and     , (Contractor) for the project 
known as       . 

Article 1. 

1.1 The Contract Documents consist of this Construction Contract, the Conditions of the Contract (General 
Supplementary, Special, and other Conditions), the Drawings, the Specifications, all standard details that apply to any portion of 
the Work, and all addenda issued prior to, and Change Orders issued after execution of this Construction Contract.  The Contract 
Documents are more specifically listed in Exhibit A.  Minimum contractor's liability insurance amounts are listed in Exhibit B. 

Article 2.  The Work 
2.1 The Contractor shall furnish all labor, materials, and equipment necessary to perform 

      as shown, indicated or reasonably implied by 
the Contract Documents.  The Work shall be done in strict accordance with the Contract Documents and all applicable 
federal, state, and local governmental specifications and requirements. 

Article 3.  Time of Commencement and Completion 

3.1 The Contract Time will begin to run on the date indicated in the Authority's written Notice to Proceed.  The 
Contractor shall start the Work within five (5) days of the date of the Notice to Proceed.  The Contractor shall prosecute the 
work in such a manner as to achieve Substantial Completion of the base portion of the work within the time limits indicated 
in the Supplemental General Conditions. 

3.2 If the Work is not Substantially Completed within the time required, as that time may be adjusted by Change 
Orders, there shall be imposed on the Contractor Liquidated Damages of  $              per calendar day for each day beyond the 
Contract Time it takes to substantially complete the Work.  Contractor is specifically referred to the General Conditions 
regarding its duties to notify the Authority in writing of any delays caused to it during the Work.  The Liquidated Damages 
amount shall, in no event, be considered a penalty or other than the liquidated and adjusted damages to the Authority because 
of the delay.  The Contractor and its surety agree that the stated sum per day shall be deducted and retained out of the monies 
which may become due hereunder and if not so deducted, the Contractor and its surety shall be liable therefore. 

Article 4.  Contract Sum 

4.1 Authority agrees to pay Contractor  (Dollars) 
($00.00) for the Work. 

4.2 The Authority shall make monthly progress payments on account of the Contract Sum to the Contractor as provided 
in the Contract Documents for the period ending the last day of each month.  Not later than fifteen (15) days after the end of the 
period covered by the Application for Payment, Contractor will submit to the Architect a Request for Payment based on the 
payment schedule of values agreed to by the Architect.  The Contractor's submission of its Application for Payment, the 
Authority's and Architect's review, and the Authority's payment of progress and final payments shall all be in accordance with the 
General Conditions. 
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Article 5.  Miscellaneous Provisions 
 

5.1 This Contract shall be construed and enforced in accordance with the laws of the Commonwealth of  
Virginia. 

5.2 During the performance of this Contract, the Contractor agrees as follows: 
 

A.  The Contractor will not discriminate against any employee or applicant for employment because of race, 
religion, color, sex, or national origin, except where religion, sex, or national origin is a bona fide occupation qualification 
reasonably necessary to the normal operation of the Contractor.  The Contractor agrees to post in conspicuous places, available to 
employees and applicants for employment, notices setting forth the provisions of this nondiscrimination clause. 
 

B.  The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the Contractor, 
will state that such Contractor is an equal opportunity employer. 
 

C.  Notices, advertisements, and solicitations placed in accordance with federal law, rule, or regulation shall be 
deemed sufficient for the purpose of meeting the requirements of this section. 
 

The Contractor will include the provisions of subparagraphs A, B, and C above, in every subcontract or 
purchase order of over $10,000 so that the provisions will be binding upon each subcontractor or vendor. 
 

5.3 These terms and provisions supersede all previous communications, representations, or agreements, either oral or 
written, between the parties with respect to the subject matter of this Contract.  This Agreement is entered into as of the day and 
year first written above. 
 
NOVA Parks                               CONTRACTOR 
   
      Company: _________________________________ 

By: ______________________________  By: ______________________________________ 

Title: ____________________________  Title: _____________________________________ 

Date: ____________________________  Date: _____________________________________ 

 
 Exhibit A - Contract Documents 
 
  
  
 
 Exhibit B - Contractor's Liability Insurance 
 
 General liability in the amount of not less than $1,000,000 per occurrence and $2,000,000 aggregate. 
 Property damage in the amount of not less than $1,000,000 for any one accident.  Additional limits may be required. 
 Umbrella policy for not less than $1,000,000. 
 Auto liability insurance for not less than $1,000,000 combined single limits. 
 Workers’ Compensation per statutory limits and employer’s liability in the following minimum amounts:  EL Each 

Accident - $500,000, EL Disease Policy Limit - $500,000, EL Disease Each Employee $500,000. 
 Contractor shall endorse the Authority on its insurance policy as an additional insured using form CG 20 10 11 85 or 

CG 20 10 07 04. 



SITE PHOTOS 
 
The following photographs are of the existing Brambleton irrigation pumping plant.  Bidders are 
strongly advised to visit the site prior to bid submission. 
 
NOVA Parks intends to make repairs to the pumping plant building before the new pumping 
plant is installed. 
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