VOLCANO ISLAND WATER PARK
POOL RENOVATIONS

ADDENDUM 2

June 25, 2026

Supplemental General Conditions and Specifications Revision

Due to the volume and some redundancy in the supplemental General
Conditions and Specification section of the project manual, please refer
to the edits below of what sections can be removed and what sections
should still be considered.

City of Alexandria

Sean Kumar

Specification Changes:

Scott Price
1. Remove the following specification sections from Division 01 in their

entirety:

011400 Work Restrictions Ariington Sounty
Paul Ferguson

012600 Contract Modification Procedures rskalA Kisrdalil
012900 Payment Procedures
013000 Project Management and Coordination

013200 Construction Progress Documentation Fairfax County
013300 Submittal Procedures Patricia Harrison
014000 Quality Requirements Stella Koch

015000 Temporary Facilities and Controls
017419 Construction Waste Management and Disposal ) )
017700 Closeout Procedures C"Yk°th°";|f°'x
017839 Project Record Documents Mark Chenaler
Douglas Stewart
2. The following specification sections from Division 01 will remain as part of
the project bid manual: City of Falls Church

Paul Baldino

011000 Summary David Gustafson
014200 References

016000 Product Requirements

017300 Execution Requirements Loudoun County
017329 Cutting and Patching James Bonfils
017823 Operation and Maintenance Data Eric Woodall

017900 Demonstration and Training
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