

ADDENDUM NUMBER TWO (2)

For

Algonkian Regional Park Woodlands Entrance and Road Renovations

> Addendum Date: August 29, 2018

GENERAL

- A. This addendum shall become part of the Contract Documents and modify the bidding documents including past addenda as indicated below.
- B. Bidders should acknowledge receipt of this Addendum in the appropriate space on the bid form.
- C. This Addendum consists of Two (2) typed page of corrections / additions to the Contract Documents and revised landscape drawings as posted on the NOVA Parks Website.
- 1. Structural Details are provided on Sheet L301S in the revised Landscape Bid Plans dated August 24, 2018, as posted online.
- 2. NOVA Parks will obtain building permits necessary for the Entrance Feature (as provided with the Structural Details, Sheet L301S). Contractor shall obtain building permits for the Umbrella, Arbor 2 and the Pergola as necessary.
- 3. Landscape Bid Plans dated August 24, 2018 prepared by LSG Landscape Architecture have been updated, as posted online. Revisions are denoted with revision clouds and include a concrete joint plan, revisions to Arbor 1, Arbor 2, the Pergola and the Fire Pit. Excludes updates to Sheets L1, L2 & L3 of the Approved Site Plan (SPAM-2017-0089).

Addendum #2



- 4. The cast stone Woodlands at Algonkian entrance sign panel to be provided and installed by contractor as shown on LSG Landscape Architecture's Landscape Bid Plans dated August 24, 2018. Directional signs will be provided by NOVA Parks and the contractor will be responsible to install, as posted in Addendum #1.
- 5. Add Alternate #1 (site #1 on sheet #4) to include removal of trees, shrubs and fencing around the gravel storage parking lot.
- 6. Add Alternate #2 shall assume removal of approximately 2" of existing gravel from the gravel storage parking lot and shall provide and install 2" of topsoil, seed and straw.