

Cameron Run Ice and Lights Installation RFP- Addendum 1- Page 1
May 30, 2019

Please note the following changes to the RFP:

- Road Trees- Trees 2,3,6,10- change to trunk wrap only (no lift access due to road)
- Road Trees- Crepes 4 and 5- remove from bid
- Road Trees- Tree 1- change to trunk wrap only (no lift access due to road)
- Light Walk- large trees not accessible by lift on mini golf course, bidder please provide wrap height you will be able to accomplish (no lift access due to terrain)- Tree 8 (light walk 1/3), Tree 12 (light walk 2/3), Tree 14 (light walk 3/3), Tree 16x2 (light walk 3/3)

Cameron Run Ice and Lights Installation RFP- Addendum 1- Page 2

May 30, 2019

Ice Rink 2/2

Ice Rink- ½ and 2/2- please see following slides to more clearly mark the existing trees. NO change to existing rfp, just clearer images for placement.



Cameron Run Ice and Lights Installation RFP- Addendum 1- Page 3

Ice Rink

Lights –

May 30, 2019

Tree 1 – Red 5mm branch/trunk wrap (9.6 amps)

Or

Red 5mm trunk wrap and

Qty 15 – 16” Red hanging spheres (N/A)

Tree 2 – Wm White 5mm branch/trunk wrap (9.6 amps)

Or

Wm White 5mm trunk wrap and

Qty 15 – 16” Wm White hanging spheres (N/A)

Tree 3 –Teal 5mm branch/trunk wrap (1.88 amps)

Tree 4 – Green 5mm branch/trunk wrap (1.52 amps)

Tree 5 – Green 5mm branch/trunk wrap (14.4 amps)

Or

Green 5mm trunk wrap and

Qty 15 – 16” Green hanging spheres (N/A)

Ice Rink- ½ and 2/2- please see following slides to more clearly mark the existing trees. NO change to existing rfp, just clearer images for placement.



Cameron Run Ice and Lights Installation RFP- Addendum 1- Page 4

May 30, 2019

- Ice Rink- add 3 trees that line the cement pad at tent site to the right
- Admin building- add one tree to the left of admin building near parking lot, and one just inside the fence

End of Addendum 1

